
BUDGET ANALYSIS

Client Information: 
Closet Wall Removal To schedule a consult please visit CastleBRI.com and choose 

Address schedule now.  Choose Introductory Phone Call – “Special Projects”

City, State, Zip to schedule a phone call to discuss your project.  

Phone

Email Loren Schirber 

Owner, Castle Building & Remodeling

Project Description: 

Qty. Unit Image Low Budget High Budget

01. Permits and Design
1 EA 250.00$                  275.00$                  

1 EA 225.00$                  225.00$                  

Subtotal - Category 1 475.00$                  500.00$                  

02. Site Prep and Demolition 
1 EA 188.50$                  207.35$                  

1 EA 504.00$                  554.40$                  

Subtotal - Category 2 692.50$                  761.75$                  

06. Framing
1 EA 765.75$                  842.33$                  

Subtotal - Category 6 765.75$                  842.33$                  

15. HVAC
Subtotal - Category 15 -$                        -$                        

16. Electrical
1 EA 231.25$                  254.38$                  

1 EA 0.00$                      0.00$                      

1 EA 437.50$                  481.25$                  

loren@castlebri.com

NOTE: Material and Labor is included for items listed below, unless otherwise noted. 

Widen closet opening in main level bedroom.

Site Prep Exterior/Handyman Project:

-Tools/equipment delivery and set up of job site.

-Place yard sign and order dumpster.  

-Floor protection to work area. 

Design and Planning Process- see Design and Planning Agreement for details.

Relocate outlet in wall where closet is getting opened.  

Bedroom Closet - Remove interior NON-LOAD BEARING wall and frame a new opening. 

Permit.

Demolition of work area:  

-Remove bedroom closet door and casing around door.

-Remove base trim from closet wall.  

-Remove engineered oak flooring from in closet. 

-Remove wall covering to studs from closet wall to be removed. 

-Remove framing to allow larger closet entry. 

Device color: White, light almond, or ivory are standard

Switch style: Pole or Decora

Electrical Permit. 
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1 EA 272.50$                  299.75$                  

Subtotal - Category 16 941.25$                  1,035.38$               

17. Insulation
Subtotal - Category 17 -$                        -$                        

18. Drywall
50 SF 637.50$                  701.25$                  

Subtotal - Category 18 637.50$                  701.25$                  

19. Tile and Stone

Subtotal - Category 19 -$                        -$                        

20. Millwork, Doors, Hardware

20 LF 444.54$                  488.99$                  

40 LF 1,131.80$               1,244.98$               

15 LF 98.33$                    108.16$                  

Subtotal - Category 20 1,674.67$               1,842.13$               

21. Cabinetry, Countertops and Appliances

Subtotal - Category 21 -$                        -$                        

22. Specialties
Subtotal - Category 22 -$                        -$                        

23. Flooring
20 SF 287.50$                  316.25$                  

Subtotal - Category 23 287.50$                  316.25$                  

24. Painting and Decorating

1 EA 493.25$                  542.58$                  

125 SF 401.19$                  441.31$                  

200 SF 389.70$                  428.67$                  

Jamb - Bedroom Closet: 

Species: 

Size: 

Location: 

NOTE:  The casing for the opening is on the casing line. 

Base shoe molding Bedroom Closet:

Manufacturer:

Model: 

Species:

Size:

Location: 

Bedroom Ceilings- prime and painting: 

Color: Standard flat ceiling white

Rooms: 

Pre-finished wood - nail down floor:  Maple 2 1/4" Natural

$5 allowance 

Manufacturer:

Line/series:

Size: 

Color:

Casing Bedroom Closet- classic 1X with a backband: 

Manufacturer:

Model backband:

Model 1x:  

Species:

Size overall: 

Picture framed: Y or N

Stool detail (thickness/extension) and apron detail (height, model #):  or NA 

Location: 

Bedroom Walls- prime and paint: 

Manufacturer:

Color name and #:

Sheen:

Rooms: 

In house set up, prep, clean up- 1 room. 

Bedroom and Closet Walls- 1/2" drywall with smooth finish. 

Closet Light fixture- CBR furnish and elec install: 

$100 allowance 

Manufacturer:

Model:

Finish:

Bulb:
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40 LF 562.00$                  618.20$                  

Subtotal - Category 24 1,846.14$               2,030.75$               

25. Clean Up and Debris Removal
1 EA 94.61$                    104.07$                  

1 EA 243.75$                  268.13$                  

Subtotal - Category 25 338.36$                  372.19$                  

Project Subtotal 7,658.66$               8,402.02$               

26. Designer Oversight & Project Management 1.00$  804.16$                  884.57$                  

27. Overhead and Profit 1.00$  1,263.68$               1,390.05$               

Grand Total** 9,726.50$               10,699.14$              

MN License # BC005657

243.16$                              Check or Cash 

Discount High 

2.5%*

 $       9,483.33 10,431.67$      

*Doesn't Apply to Bank Financing or loan process that requires Castle to receive payment directly from that 

entity after Castle has paid subcontractors and secured lien waivers.  In these instances Castle essentially acts as 

the financier for the project and incurs borrowing costs.  Exceptions include banks willing to follow Castle 

payment structure.

Check or Cash Discount Low 

2.5%*

267.48$        

**Important Notice** 

**This is only a ballpark guesstimate.  This does not represent actual prices, only a 

best guess based on Castle's past experiences.  There are still many unknowns that can 

affect pricing at this point.  

Molding (base, casing)- priming and painting: 

Manufacturer:

Color name and #:

Sheen: satin is standard

Items: base, casing, crown, etc. 

Rooms or locations:  

Bagster:

Place Baster on driveway or boulevard accessible to street for pickup.  

Disposal and clean-up:

-Remove all site prep, wipe down and broom sweep area.  

-Haul all extra material off site.  

NOTE:  This doesn’t include professional cleaning.  Deep clean available at additional cost to be 

handled on a change order at end of project.  
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