
Entry Portico
Address:
City, State, Zip: 
Phone: 
email: 

Project Description: Date:

Qty. Unit Low Budget High Budget

01. Permits and Design

1 EA 437.50$                  481.25$                  

1 EA 380.00$                  380.00$                  

Subtotal - Category 1 817.50$                  861.25$                  

02. Site Prep and Demolition 
1 EA 412.95$                  454.25$                  

1 EA 638.40$                  702.24$                  

1 Note 0.00$                      0.00$                      

Subtotal - Category 2 1,051.35$               1,156.49$               

06. Framing
1 EA 1,457.60$               1,603.36$               

Subtotal - Category 6 1,457.60$               1,603.36$               

09. Roofing, Flashing, Gutters
24 SF 420.00$                  462.00$                  

Subtotal - Category 9 420.00$                  462.00$                  

11. Siding, Soffit, and Fascia
1 EA 649.00$                  713.90$                  

2 EA 944.20$                  1,038.62$               

Subtotal - Category 11 1,593.20$               1,752.52$               

Roofing - Furnish and install asphalt shingles.  (for additions and new roofs)
Shingle manufacturer: TBD
Shingle type: TBD

10/20/2021
Build awning over front stoop to create overhang. Paint or stain BY OWNER. 

Demolition of work area to EPA lead safe work practices.  Demo siding to accommodate ledger 
for front porch awning.

Design and Planning Process -- See Design and Planning Agreement for Details.

NOTE: Although care is taken to carefully remove tile from walls and floor occasionally 
screw pops, hairline cracks, and other issues can arise in adjacent spaces; no costs are 
included in this estimate to patch drywall or repaint walls in adjacent spaces but the need 
could arise and can be handled with a Change Order.  We also use the most expensive and 
sensitive tape when taping prep to the floor, walls, or trim.  If it is a bad or old finish, there is 
a small chance that it may peel some of the existing finish off.  Any additional repairs will be 
an additional charge and dealt with in a non-chargeable change order.

BUDGET ANALYSIS

Permit

Site Prep Small to Medium Project (Includes floor protection, poly curtain walls, and delivery of 
tools/equipment and set up of job site). Place yard sign and order dumpster.  Protect floors 
through home to work area.  Install poly curtain walls and zipper doors to work area. 

Siding - Repair Cedar shake siding around new front porch awning. (Tyvek in exposed areas).

Brackets
Manufacturer, size, material, model: 

Furnish and install ledger for front porch awning. Remove and replace siding where needed. 
Install studs where support needs to be. 4 x 4 vertical ledger screwed to support studs with 4 1/2 
Lag screws, 45 degree supports, and horizontal supports. 
Frame small gable roof at entry: includes 2 x 4 rafters and supports, 1 x 6 Facia. Includes OSB, 
Clips and sheathing. Exterior grade paint grade paneling underneath vaulted ceiling. Note: 
electrician will mount light in overhang. 
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16. Electrical

1 EA 562.50$                  618.75$                  

1 EA 137.50$                  151.25$                  

Subtotal - Category 16 700.00$                  770.00$                  

25. Clean Up and Debris Removal
1 EA 319.20$                  351.12$                  

1 MO 80.00$                    80.00$                    

0 EA 0.00$                      0.00$                      

1 EA 256.25$                  281.88$                  

1 EA 212.50$                  233.75$                  

Subtotal - Category 25 867.95$                  946.75$                  

Project Subtotal 6,927.60$               7,552.36$               

26. Designer Oversight & Project Management 1.00$  658.12$                  723.93$                  

27. Overhead and Profit 1.00$  1,143.05$               1,257.36$               

Grand Total** 8,728.78$               9,601.65$               

MN License # BC005657

218.22$                             Check or Cash 
Discount High 
2.5%*

 $       8,510.56 9,361.61$       

*Doesn't Apply to Bank Financing or loan process that requires Castle to receive payment directly from that 
entity after Castle has paid subcontractors and secured lien waivers.  In these instances Castle essentially acts as 

Check or Cash Discount Low 
2.5%*

240.04$        

**Important Notice** 

**This is only a ballpark guesstimate.  This does not represent actual prices, only a 
best guess based on Castle's past experiences.  There are still many unknowns that 

can affect pricing at this point.  

6 Yard mini roll-off dumpster - smaller truck for smaller places 2.5 ton maximum.  NOTE:  for 
30 days only.  Use line above for estimated days over 30 days

Disposal and clean-up - remove all site prep, wipe down and broom sweep area.  Haul all extra 
material off site.

Regular portable restroom (one month)
NOTE:  This cost can be saved if homeowner is ok with making a bathroom in the house 
available to Castle and it's trade partners

Minneapolis daily street use permit for dumpster - Charged per 30 days.  If dumpster can be 
placed on driveway or lawn this can cost can be saved. 
NOTE:  If the dumpster is required to be moved for plowing or street cleaning, there will be 
additional charges for moving it and replacing it after the street work is complete.

DUMPSTER NOTE:  If the dumpster is placed on the  street, and the city calls a snow 
emergency or street cleaning, there will be an additional $200 charge per move or violation via a 
change order.  Sometimes it will get moved, sometimes it will just get fined.  The charge is the 
same either way.

Furnish and install light fixture.  Electrician to wire the switch and install new box to move 
porch light under new roof. 

Electrical Permit
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