
BUDGET ANALYSIS

Client Information: 
Name: Kitchen Remodel Classic
Address:
City, State, Zip:
Phone:
Email:

Project Description: 

Qty. Unit Image Low Budget High Budget

01. Permits and Design
1 EA 2,174.64$                2,392.10$                

1 EA 3,250.00$                3,250.00$                

Subtotal - Category 1 5,424.64$                5,642.10$                

02. Site Prep and Demolition 
1 EA 651.90$                   717.09$                   

1 EA 2,238.60$                2,462.46$                

1 EA 147.60$                   162.36$                   

NOTE: Material and Labor is included for items listed below, unless otherwise noted. 

Site Prep Small to Medium Project:
-Tools/equipment delivery and set up of job site. 
-Place yard sign and order dumpster.  
-Floor protection to work area.  
-Poly curtain walls and zipper doors to work area. 

Active air filtration- on the site for the duration of the project to minimize dust and particulate 
infiltration in non-construction areas. 

Update 144SF kitchen with a functional layout. Includes removing the wall to 
adjacent room and installing arch or cased opening. Provide and install 18 linear 
feet of Crystal cabinets. Cambria quartz countertops and Kohler undermount double-
tub porcelain sink with single lever faucet. Includes ventilation system, built-in 
microwave, appliance install, and custom lighting. Includes installing two custom 
size wood pocket windows. Add hardwood flooring. Finish with tile backsplash, 
painted walls, trim and ceiling. Appliances provided by homeowner.

Kitchen demolition of work area:  
-Demo existing kitchen countertops, cabinets, appliances, sink, faucet, and flooring to the 
subfloor.  
-Gut walls to studs- assumes drywall.  
-Gut ceiling to joists.  
-Remove windows and discard. 

Items to be removed/saved for reinstallation:
NOTE: client to direct Castle staff where to set appliances that will be recycled and client to 
arrange pick up of said appliances by their appliance supplier or waste company. 

Design and Planning Process- see Design and Planning Agreement for details.

Permit.
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Subtotal - Category 2 3,038.10$                3,341.91$                

03. Landscaping and Fence 

Subtotal - Category 3 -$                         -$                         

06. Framing
80 SF 668.14$                   734.95$                   

1 EA 467.40$                   514.14$                   

1 EA 1,500.60$                1,650.66$                

Subtotal - Category 6 2,636.14$                2,899.75$                

12. Exterior Doors and Trim
Subtotal - Category 12 -$                         -$                         

13. Windows
2 EA 3,257.04$                3,582.74$                

2 EA 123.00$                   135.30$                   

Subtotal - Category 13 3,380.04$                3,718.04$                

14. Plumbing

1 EA 338.25$                   372.08$                   

1 EA 1,555.95$                1,711.55$                

1 EA 906.26$                   996.89$                   

1 EA 319.80$                   351.78$                   

Remove LOAD BEARING wall, frame temp walls, frame a new opening:
-Includes new DROPPED HEADERS for the support of the weight above. 
-Non-steel, 10' or smaller opg. 
-Post footings/blocking below additional and not included on this line item. 

Kitchen misc. framing line. 
NOTE: Add other itemized lines as needed as well. 
NOTE: Tile extends to ceiling on backsplash walls. Flatten ceiling parallel to floor to minimize 
slivers/wedges of tile.

NOTE: Any landscaping work to be done by Field Outdoor Spaces or Client. 

NOTE: Although care is taken to carefully complete demolition, screw pops, hairline cracks, and other issues can 
occasionally arise in adjacent spaces.  No costs are included in this estimate to patch drywall or plaster or repaint 
walls in adjacent spaces, but the need could arise.  We also use the most expensive and sensitive tape when taping 
prep to the floor, walls, or trim.  If it is a bad or old finish, there is a small chance that it may peel off some of the 
existing finish.  Any additional repairs will be an extra charge and dealt with via Change Order.

Subfloor patch- as needed for mechanical rough-ins.  

Kitchen faucet: 
$350 allowance 
Manufacturer:
Model:
Finish:

Window install material (flashing, caulk, shims, etc.). 

Plumbing Permit. 

Kitchen sink: 
$600 allowance 
Manufacturer:
Model: 
Finish:

NOTE:   During kitchen and bathroom remodels, the pipes (drains and galvanized water lines) sit for extended 
periods of time with no water going through them.  The build up on the inside of the pipes dries up and sometimes 
can come free and clog either a drain or water line, once the water is turned back on at the end of the project.  
There is no money included to unclog a pipe if this happens and additional charges will occur.

NOTE:   Any new waste or supply lines will be plastic, not copper or galvanized.

Custom size clad/wood pocket insert window: 
$1064 allowance 
Manufacturer:
Line: 
Operation type, size, jamb, tempering, egress notes: see plan/schedule 
Exterior material/color: 
Interior material/color: 
Glass: clear Low E2 w/ Argon is standard- modify if something else desired
Grids (type, size, pattern, color): 
Weather Strip color: 
Hardware type/color: 
WOCD: Y or  N  (and specify color, if diff. from hardware)
Screen surround material/color: 
Screen color: 
Stop description:

Install new or re-install existing dishwasher.  
Model:
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1 EA 284.13$                   312.54$                   

1 EA 549.22$                   604.14$                   

1 EA 2,484.60$                2,733.06$                

1 EA 565.80$                   622.38$                   

Subtotal - Category 14 7,004.01$                7,704.41$                

15. HVAC
1 EA 153.75$                   169.13$                   

1 EA 430.50$                   473.55$                   

1 EA 1,476.00$                1,623.60$                

Subtotal - Category 15 2,060.25$                2,266.28$                

16. Electrical

1 EA 227.55$                   250.31$                   

1 EA 0.00$                       0.00$                       

3 EA 1,402.20$                1,542.42$                

1 EA 7,626.00$                8,388.60$                

Subtotal - Category 16 9,255.75$                10,181.33$              

17. Insulation

1 EA 824.10$                   906.51$                   

Subtotal - Category 17 824.10$                   906.51$                   

18. Drywall
144 SF 2,024.35$                2,226.79$                

528 SF 4,892.34$                5,381.58$                

NOTE:  Entire home must meet code requirements for smoke and CO detectors. All detectors need to be 
functional and placed per code. Code requires each floor to have one smoke detector. In addition, any bedroom 
needs a smoke detector. There must also be a carbon monoxide detector within 10 feet of each bedroom. If the rest 
of the home does not meet the above code, Client  will be responsible to update it or if Client  prefers, Castle will 
perform updates and a change order will be issued.

NOTE:  No wiring for security, doorbell, TV, speakers or phone is included in pricing.  If any low voltage wires 
are found in a wall being opened up, additional costs to re-route them will occur.

Ceilings- 5/8" drywall with smooth finish. 

Walls- 1/2" drywall with smooth finish. 

Light fixture- CBR furnish and elec install:
$250 allowance 
Manufacturer:
Model:
Finish:
Bulb: 

Device color: White, light almond, or ivory are standard
Switch style: Pole or Decora

Electrical Permit. 

Average Kitchen- includes demo and rewiring of space to code, under cabinet lights:
Under cabinet lights: WAC Pro InvisiLED in rigid aluminum channel-3000k; specify location on 
plan (front, middle, back of upper)

Basic Kitchen Insulation:
-R-19 batt insulation, depending on the cavity size, in the exterior walls. 
-4mil poly. 
-Foam window (if required) and foam ceiling/floor penetrations to code. 

Vent kitchen hood up to 300 CFM and do final hook up. 
Manufacturer:
Model:
Finish:

Mechanical permit. 

Supply air or return air vent- relocate: 
Vent cover color: white or beige
Note- if other color desired, castle to provide- see line above; HVAC company will tell us the 
sizes needed. 

Gas line- new to the range or relocate existing gas line. 

Kitchen replumb and move rough-in locations. 

Garbage disposal- Insinkerator Evolution Compact ¾ hp: 
Location:  Single hole, left side, or right side

NOTE:  For all home client provided fixtures, there may be additional install costs for more complicated fixtures.  
ALL light fixtures must be specified prior to contract signing and be UL listed to pass inspection.  All material 
issues related to materials supplied by client are the responsibility of the client to resolve. Extra trade partner trip 
charges may apply for return visits if material issues can not be resolved in timely manner. 

NOTE: if insulation is replacing vermiculite insulation, part of the replacement cost may be eligible for 
reimbursement via the zonolite attic insulation trust. In that case, client can subcontract work directly. This cost is 
for project manager to coordinate scheduling/misc. with client only. 

Water line to the refrigerator. 
NOTE: If only hooking up to the existing water line, see line in category 21. 
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1 EA 152.40$                   167.64$                   

Subtotal - Category 18 7,069.09$                7,776.00$                

19. Tile and Stone
32 SF 2,709.60$                2,980.56$                

1 EA 61.56$                     67.71$                     

1 EA 34.21$                     37.63$                     

1 EA 165.98$                   182.58$                   

Subtotal - Category 19 2,971.35$                3,268.48$                

20. Millwork, Doors, Hardware
21 LF 371.89$                   409.08$                   

100 LF 1,524.90$                1,677.39$                

32 LF 207.47$                   228.21$                   

32 LF 547.01$                   601.71$                   

Subtotal - Category 20 2,651.26$                2,916.39$                

21. Cabinetry, Countertops and Appliances

Jamb: 
Species: 
Size: 
Location: 
NOTE:  The casing for the opening is on the casing line. 

Base shoe molding:
Manufacturer:
Model: 
Species:
Size:
Location: 

Grout- Tec Grout: 
Color: 
Line: power grout, sanded, or unsanded (power grout not recommended for walls;  sanded if 
grout lines over 1/8" is recommended; unsanded on natural or glass recommended; designer to 
specify grout joints) 
Size: 
Location: 

Base molding - classic 1X and top cap: 
Manufacturer:
Model top cap: 
Species:
Size of 1x:
Size of top cap: 
Location: 

Casing- classic 1X with a backband: 
Manufacturer:
Model backband:
Model 1x:  
Species:
Size overall: 
Picture framed: Y or N
Stool detail (thickness/extension) and apron detail (height, model #):  or NA 
Location: 

Stock Material Costs - Denshield,  Mud, Self Leveler, Mastic, Thinset, Redguard, Tape, Caulk, 
Sponges, Silicone, etc.  
NOTE: Include on all tile projects. 

Edging- (figured per 8' stick): 
Manufacturer:  Schluter
Style: Jolly
Finish: 
Thickness: x, to match tile

Backsplash: 
$4.50/sf allowance 
Manufacturer: 
Line: 
Size: 
Shape: 
Color:
Thickness: 
Pattern: 
NOTE:  This is the field tile.  Add bullnose, Schluter, accent tiles, etc. to the lines above.
NOTE: If tile extends to ceiling, ceiling furring is included to avoid slivers/wedges of tile. But 
due to the nature of existing older homes, some may be unavoidable. Castle will minimize them 
as much as possible.        
NOTE: If tile dimensions 15” or more on any side, TCNA recommends that offset on install be 
no larger than 30%. Running bond at 50% not recommended because of cupping and crowning 
which causes lippage.     

Drywall or plaster patch. 
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32 EA 634.56$                   698.02$                   

1 EA 0.00$                       0.00$                       

18 LF 629.94$                   692.93$                   

18 LF 9,714.47$                10,685.91$              

18 LF 8,550.90$                9,405.99$                

4 LF 5,391.75$                5,930.93$                

42 SF 4,907.70$                5,398.47$                

1 EA 224.40$                   246.84$                   

Prep for Cabinet install. Meet delivery truck, unload, unbox cabinets, breakdown cardboard. 

Silestone quartz countertops: 
Color: group C currently included 
Edge profile:
Thickness:
Undermount sink (Y or N): 
Front overhang: 1 1/4" from box is standard for framed and frameless, 1" from box is standard for 
inset  
Side overhang: 1" from box is standard 
Corner radius: 1/2" is standard 

Tall cabinets- Pantry/linen:  
Manufacturer: Crystal Cabinets
Model: Keyline or Encore 
NOTE: see specs above.

Upper cabinets:  
Manufacturer: Crystal Cabinets
Model: Keyline or Encore 
NOTE: see specs above.

Knobs and pulls:  
$7 allowance
Manufacturer:
Model: 
Size- center set:
Projection: 
Finish: 
Location: 

Base cabinets:  
Manufacturer: Crystal Cabinets
Model: Keyline or Encore 
NOTE: see specs above.

CABINET SPECS:
Cabinet Line: Crystal Current, Keyline, or Encore
Box Type: Framed, Inset, or Frameless 
Door Construction:  MDF or Wood
Door Style:
Drawer Style:  5 piece or slab
Drawer box construction: 
Interior material: current- natural melamine on particle board substrate standard or natural 
basswood veneer on plywood substrate upgrade, white melamine on particle board substrate 
available current frameless, all plywood green core box with natural maple veneer available if 
keyline; finished interiors of any cabinets would be noted on plans.   
Wood Species:
Finish:  paint or stain
Color:
Sheen:
Specialties:  (distressing, highlights, etc.)
Crown:                                                                                                                                                   
Shoe: Yes
Finished end: Furniture groove finished end (standard) or optional upgrade to flush finished  
Any applied doors or end panels to sides or backs of cabinets will be noted on plans. If not on 
drawing, not included.  
Crystal accessories (location noted on plan): 
Other accessories provided by Castle (location noted on plan)::  
Other modifications will be noted on plan- examples: finished bottoms, recessed bottoms, 

Microwave or Under Cabinet Hood Vented:  
Manufacturer:
Model: 
CFM: 
CBR to install vented microwaves.  Venting into cabinet and to exterior by HVAC Trade Partner.  
HVAC to do final hook-ups to venting in cabinet. 

NOTE: Client to communicate with appliance supplier regarding delivery of appliances they purchased and 
arrange to meet/receive delivery themselves.  The project manager will be in communication with client regarding 
that timing.
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1 EA 365.85$                   402.44$                   

1 EA 172.20$                   189.42$                   

Subtotal - Category 21 30,591.76$              33,650.94$              

22. Specialties
Subtotal - Category 22 -$                         -$                         

23. Flooring
1 EA 295.20$                   324.72$                   

144 SF 2,628.46$                2,891.31$                

2 EA 172.20$                   189.42$                   

Subtotal - Category 23 3,095.86$                3,405.45$                

24. Painting and Decorating
144 SF 295.79$                   325.37$                   

528 SF 1,071.58$                1,178.73$                

132 LF 568.26$                   625.09$                   

2 EA 590.40$                   649.44$                   

1 EA 61.50$                     67.65$                     

Subtotal - Category 24 2,587.53$                2,846.28$                

25. Clean Up and Debris Removal

Hardwood flooring- 3/4" solid: 
Species: 
Grade: 
Plank width: 
Finish: natural or stain color 
Sheen: 
Oil or water based:    

Flush vents 4x12 hardwood. 

Molding (base, casing)- priming and painting: 
Manufacturer:
Color name and #:
Sheen: satin is standard
Items: base, casing, crown, etc. 
Rooms or locations:  

NOTE:  New and existing hardwood flooring will not match exactly. Even when adjacent existing hardwoods are 
refinished or stained to achieve a closer match, differences will be apparent due to the varying grains and ages of 
the wood.      

NOTE: Our standard is low VOC for walls and ceilings. If client or designer prefers NO VOC for walls and or 
ceiling paint and primers, specify so during design. 
Our standard is low VOC for woodwork, although may not be able to use low VOC primer due to existing 
stain/wood condition- tbd. Will use low VOC primer when able. 

NOTE:  Please note that when the client  is doing the painting, they are responsible for caulking, filling nail 
holes, and repairing minor wall and ceiling dings.  There will need to be a few rounds of touch-ups, due to the 
nature of construction, and that falls under the scope of the painter.

Refrigerator - Water:  
Manufacturer: 
Model: 
CBR to install and level a fridge with water. Plumber to pull out leveled fridge and do final water 
hook-up. 

Paint or stain match by Sub. Take sample to store, get matched, and approved by client. 

Walls- prime and paint: 
Manufacturer:
Color name and #:
Sheen:
Rooms: 

Range- gas only:  
Manufacturer: 
Model: 
Plumber to move to hole, do gas hook-up, install, level, and install anti tip range.

Custom wood thresholds- stained and finished to match existing flooring.  Up to 8' opening. 
Wood Species:

Window- staining and finishing on interior side of window:  
Manufacturer:
Color name and #:
Sheen: satin is standard

Ceilings- prime and painting: 
Color: Standard flat ceiling white
Rooms: 
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1 EA 459.39$                   505.33$                   

90 DAY 1,107.00$                1,217.70$                

1 EA 543.66$                   598.03$                   

2 MO 184.50$                   202.95$                   

0 MO 0.00$                       0.00$                       

Subtotal - Category 25 2,294.55$                2,524.00$                

Project Subtotal 84,884.43$              93,047.87$              

26. Designer Oversight & Project Management 1.00$  8,912.87$                9,804.15$                

27. Overhead and Profit 1.00$  14,005.93$              15,406.52$              

Grand Total** 107,803.23$            118,583.55$            

MN License # BC005657

2,695.08$                          Check or Cash 
Discount High 
2.5%*

 $   105,108.15 115,618.96$    

Grand Total After Discounts *All pricing valid 21 days*

*Doesn't Apply to Bank Financing or loan process that requires Castle to receive payment directly from that 
entity after Castle has paid subcontractors and secured lien waivers.  In these instances Castle essentially acts as 
the financier for the project and incurs borrowing costs.  Exceptions include banks willing to follow Castle 
payment structure.

Check or Cash Discount Low 
2.5%*

2,964.59$     

**Important Notice** 

NOTE:  If the dumpster is placed on the  street, and the city calls a snow emergency or street cleaning, there will 
be an additional ~$200 charge per move or violation via a change order.  Sometimes it will get moved, sometimes 
it will just get fined.  The charge is the same either way.

**This is only a ballpark guesstimate.  This does not represent actual prices, only a 
best guess based on Castle's past experiences.  There are still many unknowns that can 

affect pricing at this point.  

20 Yard roll-off dumpster:  
-10 ton maximum. 
NOTE:  for 30 days only. See line below for additional months. 

Additional Cost if Needed.  Add $300 a month for Portable restroom: 
-Regular. 
NOTE:  This cost can be saved if Client is ok with making a bathroom in the house available to 
Castle and our trade partners. 

Street permit: 
-St. Paul daily street use permit for dumpster. 
NOTE: If dumpster can be placed on driveway or lawn this can cost can be saved. 

Disposal and clean-up:
-Remove all site prep, wipe down and broom sweep area.  
-Haul all extra material off site.  
NOTE:  This doesn’t include professional cleaning.  Deep clean available at additional cost to be 
handled on a change order at end of project.  

Additional months dumpster is needed. 
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