
Name:

Address:

City, State, Zip:

Phone:

Email:

Project Description: Date:

Qty. Unit Low Budget High Budget

01. Permits and Design

1 EA 1,818.75$                2,000.63$                

1 EA 2,400.00$                2,400.00$                

Subtotal - Category 1 4,218.75$                4,400.63$                

02. Site Prep and Demolition 

1 EA 389.75$                   428.73$                   

1 EA 0.00$                       0.00$                       

1 EA 2,072.00$                2,279.20$                

1 EA 136.50$                   150.15$                   

1 Note 0.00$                       0.00$                       

Subtotal - Category 2 2,598.25$                2,858.08$                

03. Landscaping and Fence - By Field Outdoor Spaces

Subtotal - Category 3 -$                        -$                        

04. Concrete and Foundation

Subtotal - Category 4 -$                        -$                        

05. Masonry

Subtotal - Category 5 -$                        -$                        

06. Framing

Furnish active air filtration on the site for the duration of the project to minimize dust and 

particulate infiltration in non-construction areas

Update 144SF kitchen with a functional layout. Includes removing the wall to 

adjacent room and installing arch or cased opening. Provide and install 18 linear feet 

of Crystal cabinets. Cambria quartz countertops and Kohler undermount double-tub 

porcelain sink with single lever faucet. Includes ventilation system, built-in 

mircrowave, appliance install, and custom lighting. Includes installing two custom 

size wood pocket windows. Add hardwood flooring. Finish with tile backsplash, 

painted walls, trim and ceilling. Appliances provided by homeowner.

2/10/2020

Design and Planning Process -- See Design and Planning Agreement for Details.

Kitchen demolition of work area to EPA lead safe work practices:  Removal of existing kitchen 

flooring to the subfloor, countertops, cabinets, sink, and faucet.  Gut walls to studs.  Gut ceiling 

to joists.  Remove windows and discard. 

NOTE: Although care is taken to carefully remove tile from walls and floor occasionally 

screw pops, hairline cracks, and other issues can arise in adjacent spaces; no costs are 

included in this estimate to patch drywall or repaint walls in adjacent spaces but the need 

could arise and can be handled with a Change Order.  We also use the most expensive and 

sensitive tape when taping prep to the floor, walls, or trim.  If it is a bad or old finish, there is 

a small chance that it may peel some of the existing finish off.  Any additional repairs will be 

an additional charge and dealt with in a non-chargeable change order.

OPTION:  Furnish and install a Schlage "Camelot" keypad electronic deadbolt.  Finish:  TBD  

ADD:  $110.00

NOTE:  This is priced at our cost with free install.  It is a good alternative to having a lock 

box on your door and you can use it in the future after your project is complete.  There are 

other options that provide "smart" technology as well for a slightly higher cost.  Ask your 

designer for details.

BUDGET ANALYSIS

Site Prep (Includes floor protection, poly curtain walls, and delivery of tools/equipment and set 

up of job site). Place yard sign and order dumpster.  Protect floors through home to work area.  

Install poly curtain walls and zipper doors to work area. 

Permit
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1 EA 358.50$                   394.35$                   

1 EA 1,274.50$                1,401.95$                

Subtotal - Category 6 1,633.00$                1,796.30$                

09. Roofing, Flashing, Gutters

Subtotal - Category 9 -$                        -$                        

10. Exterior Trim, Porches and Decks

Subtotal - Category 10 0.00$                       0.00$                       

11. Siding, Soffit, and Fascia

Subtotal - Category 11 -$                        -$                        

12. Exterior Doors and Trim

Subtotal - Category 12 -$                        -$                        

13. Windows

2 EA 125.00$                   137.50$                   

2 EA 1,682.50$                1,850.75$                

Subtotal - Category 13 1,807.50$                1,988.25$                

14. Plumbing

1 Note 0.00$                       0.00$                       

1 EA 375.00$                   412.50$                   

1 EA 1,500.00$                1,650.00$                

1 EA 965.61$                   1,062.17$                

1 EA 325.00$                   357.50$                   

1 EA 131.25$                   144.38$                   

1 EA 437.50$                   481.25$                   

1 EA 412.50$                   453.75$                   

1 EA 1,438.98$                1,582.88$                

1 EA 562.50$                   618.75$                   

Window install material (flashing, caulk, shims, etc.)

NOTE TO CLIENTS:   During kitchen and bathroom remodels, the pipes (drains and 

galvanized water lines) sit for extended periods of time with no water going through them.  

The build up on the inside of the pipes dries up and sometimes can come free and clog either 

a drain or water line, once the water is turned back on at the end of the project.  There is no 

money included to unclog a pipe if this happens and additional charges will occur.

General Plumbing Note:   Any new waste or supply lines will be plastic, not copper or 

galvanized.

Basic interior wall framing: Straighten walls and ceiling, fur out as needed, furnish and install 

backers for rock and accessories

Furnish and install new water line to the refrigerator

Supply and install a counter top mounted, air gap, for the dishwasher.  Allowance: $25.00  

NOTE:  Required by code for all full kitchen remodels OR countertop replacements..  

Manufacturer/model #:

Finish:

Furnish and install kitchen sink; 

Sink allowance $800.00/ea.

Manufacturer:

Model #:

Finish:

Furnish and install Insinkerator Evolution Compact ¾ hp garbage disposal.

Location:  Single hole, left side, or right side

Plumbing permit 

Remove LOAD BEARING wall and frame a new opening. Includes new headers for the support 

of the weight above.

Furnish and install kitchen faucet; 

Sink faucet allowance $500.00/ea.

Manufacturer:

Model #:

Finish:

Re-plumb kitchen and move rough-in locations

Furnish and install new custom size clad/wood pocket window; 

Window allowance $500.00/ea.

Manufacturer:

Exterior Color:

Exterior Material:

Interior Material/color:

Hardware color:

Screen color:

R.O size:

Grids:

Furnish and install new gas line to the range or relocate existing gas line

Install new or re-install existing dishwasher.  

Model #:
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Subtotal - Category 14 6,148.34$                6,763.17$                

15. HVAC

1 EA 156.25$                   171.88$                   

1 EA 500.00$                   550.00$                   

1 EA 687.50$                   756.25$                   

Subtotal - Category 15 1,343.75$                1,478.13$                

16. Electrical

1 EA 137.50$                   151.25$                   

1 EA 0.00$                       0.00$                       

1 Note 0.00$                       0.00$                       

1 Note 0.00$                       0.00$                       

1 SF 6,500.00$                7,150.00$                

Subtotal - Category 16 6,637.50$                7,301.25$                

17. Insulation

192 SF 312.00$                   343.20$                   

Subtotal - Category 17 312.00$                   343.20$                   

18. Drywall

528 SF 2,442.00$                2,686.20$                

Subtotal - Category 18 2,442.00$                2,686.20$                

19. Tile and Stone

3 LF 55.65$                     61.22$                     

36 SF 2,062.80$                2,269.08$                

Subtotal - Category 19 2,118.45$                2,330.30$                

20. Millwork, Doors, Hardware

1 EA 618.50$                   680.35$                   

Subtotal - Category 20 618.50$                   680.35$                   

21. Cabinetry, Countertops and Appliances

32 EA 422.08$                   464.29$                   

1 EA 222.00$                   244.20$                   

Average Kitchen:  Kitchen price for electrical; includes demo and rewiring of space to code, 

under cabinet lights, and $400.00 allowance for light fixtures

Vent kitchen hood up to 300 CFM

Manufacturer:

Model #:

Finish:

Relocate supply air or return air vent

Furnish and install  tile backsplash; 

Tile allowance $4.00/SF  

Supplier:

Spec#/description:

R-21 Insulation batts with poly 

Mechanical permit

Electrical Permit

Furnish and install 1/2" drywall on walls with smooth finish 

Existing millwork reinstalled. New shoe. 

Tile edging

Manufacturer:  Schluter or ?

Style:

Size:

Finish:

NOTE:  Battery operated smoke detector and CO by homeowner. Will all need to be 

functional and placed per code. Code requires each floor have one smoke detector. In 

addition, any bedroom needs a smoke detector. Also there must be a carbon monoxide 

detector within 10 feet of each bedroom. **If the rest of the home does not meet the above 

code, homeowner will be responsible to update or if homeowner prefers, Castle will perform 

updates and a change order will be issued**”

Knobs and pulls will be installed on all cabinet doors and drawers.  

Allowance: $7.00/ea.

Manufacturer:

Model/spec #:

Finish color:

Supplier:

Meet delivery, unload, and unpack cabinets. 

NOTE:  For all home owner provided fixtures, there may be additional install costs for more 

complicated fixtures.  ALL light fixtures must be specified prior to contract signing and be 

UL listed to pass inspection.

Specify device color: 

White, light almond, or ivory are standard.  PICK ONE

Specify switch style

Pole or Decora.  PICK ONE
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1 EA 0.00$                       0.00$                       

18 LF 7,335.00$                8,068.50$                

18 LF 6,417.00$                7,058.70$                

4 LF 4,108.00$                4,518.80$                

48 SF 6,300.00$                6,930.00$                

1 Note 0.00$                       0.00$                       

1 EA 160.50$                   176.55$                   

1 EA 304.25$                   334.68$                   

1 EA 175.00$                   192.50$                   

Subtotal - Category 21 25,443.83$              27,988.21$              

22. Specialties

Subtotal - Category 22 -$                        -$                        

23. Flooring

1 EA 136.00$                   149.60$                   

144 SF 2,340.00$                2,574.00$                

2 EA 125.00$                   137.50$                   

Subtotal - Category 23 2,601.00$                2,861.10$                

24. Painting and Decorating

144 SF 318.74$                   350.62$                   

480 SF 960.48$                   1,056.53$                

Cambria quartz countertops will be installed.

Color:

Edge profile:

Thickness:

undermount sink (Y or N):

Crystal - Keyline line:  Furnish and install upper cabinets - stained or painted wood

Crystal - Keyline line:  Furnish and install pantry/linen cabinets  - stained or painted wood

Range: Gas only.  Plumber to move to hole, do gas hook-up, install, level, and install anti tip 

range.

Make/model #:

Dimensions:

Furnish and install custom wood thresholds (stained and finished to match).

Wood Species:

Flush vents 4x12 will be installed

Install and finish hardwood floors.

Species:

Grade:

Plank width:

Sheen:  Satin

Refrigerator - Water:  CBR to install and level a fridge with water. Plumber to pull out leveled 

fridge and do final water hook-up. 

Make/model #:

Dimensions:

Microwave Vented: CBR to install vented microwaves.  Venting into cabinet and to exterior by 

HVAC Trade Partner.  CBR to do final hook-ups to venting in cabinet.  

Make/model #:

Dimensions:

Prime and painting ceilings using low VOC  Paint.   

COLOR: Standard flat ceiling white

Crystal - Keyline line:  Furnish and install base cabinets  -stained or painted wood

CABINET SPECS:

Cabinet Line:

Box Type: Frameless or Framed

Door Construction:  MDF or Wood

Door Style:

Drawer Style:  5 piece or slab

Drawer box construction:

Wood Species:

Finish:  paint or stain

Color:

Sheen:

Specialties:  (distressing, highlights, etc.)

Crown:

Prime and paint walls using low VOC  Paint.   

Manufacturer:

Color name and #:

Sheen:

APPLIANCES:

NOTE:  Client to do communication of appliance delivery for appliances they purchase.  The 

project manager will be in communication as to when that should be.
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72 LF 595.80$                   655.38$                   

2 EA 667.00$                   733.70$                   

1 EA 187.50$                   206.25$                   

1 Note 0.00$                       0.00$                       

Subtotal - Category 24 2,729.52$                3,002.48$                

25. Clean Up and Debris Removal

1 EA 296.00$                   325.60$                   

90 Day 720.00$                   720.00$                   

60 DAYS 420.00$                   420.00$                   

0 EA 0.00$                       0.00$                       

1 EA 418.75$                   460.63$                   

Subtotal - Category 25 1,854.75$                1,926.23$                

Project Subtotal 62,792.14$              68,403.86$              

26. Project Management 1.00$ 5,023.37$                5,525.71$                

27. Administrative Fees and Sales Tax Paid on Material Purchases 1.00$ 1,569.80$                1,726.78$                

28. Designer Oversight 1.00$ 941.88$                   1,036.07$                

29. Overhead and Profit 1.00$ 8,790.90$                9,669.99$                

Grand Total** 79,118.10$              87,029.91$              

MN License # BC005657

1,977.95$                          Check or Cash 

Discount High 

2.5%*

 $     77,140.15 84,854.16$      
Check or Cash Discount Low 

2.5%*

2,175.75$    

**Important Notice** 

**This is only a ballpark guesstimate.  This does not represent actual prices, only a 

best guess based on Castle's past experiences.  There are still many unknowns that 

can affect pricing at this point.  

Priming and painting  of base molding and/or casing.  NOTE:  Our standard is low VOC for 

woodwork, although may not be able to use low VOC primer due to existing stain/wood 

condition- tbd. Will use low VOC primer when able. 

Manufacturer:

Color name and #:

Sheen: (satin is standard)

Disposal and clean-up - remove all site prep, wipe down and broom sweep area.  Haul all extra 

material off site.

20 Yard roll-off dumpster - 10 ton maximum   NOTE:  for 30 days only.  Use line above for 

estimated days over 30 days

St. Paul Daily street use permit for dumpster - Charged per day. Day 1-30 = $8/day.  Days 31-

120 = $10/day.  Weekends count too. If dumpster can be placed on driveway or lawn this can 

cost can be saved. 

NOTE:  If the dumpster is required to be moved for plowing or street cleaning, there will be 

additional charges for moving it and replacing it after the street work is complete.

ADD number of days, dumpster is estimated to be needed over 30 days 

Priming and painting on interior side of window, one side.   NOTE:  Our standard is low VOC 

for woodwork, although may not be able to use low VOC primer due to existing stain/wood 

condition- tbd. Will use low VOC primer when able.  

Manufacturer:

Color name and #:

Sheen: (satin is standard)

Paint match

NOTE:  Please note that when the homeowner is doing the painting, they are responsible for 

caulking, filling nail holes, and repairing minor wall and ceiling dings.  There will need to be 

a few rounds of touch-ups, due to the nature of construction, and that falls under the scope of 

the painter.

DUMPSTER NOTE:  If the dumpster is placed on the  street, and the city calls a snow 

emergency or street cleaning, there will be an additional $200 charge via a change order.  

Sometimes it will get moved, sometimes it will just get fined.  The charge is the same either way.

2/10/2020 Castle Building Remodeling 5 Of 6



*Doesn't Apply to Bank Financing or loan process that requires Castle to receive payment directly from that 

entity after Castle has paid subcontractors and secured lien waivers.  In these instances Castle essentially acts as 

the financier for the project and incurs borrowing costs.  Exceptions include banks willing to follow Castle 

payment structure.
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