
BUDGET ANALYSIS

Client Information: 
Second Story Addition- 875 SF

Address:

City, State, Zip:

Phone:

Email:

Project Description: 

Qty. Unit Image Low Budget High Budget

01. Permits and Design
1 EA 4,690.00$               5,393.50$               

NOTE: Material and Labor is included for items listed below, unless otherwise noted. 

Add a 875 SF second story addition which includes 3 bedrooms and 1 bathroom. 

Extend ducting for for upper level. Includes James Hardie pre-finished fiber cement 

siding on entire home, aluminum soffit and 30 year architectural shingles. Includes 

12 3X4 foot double hung insulated clad-wood windows. Bathroom includes tub, 

shower, toilet, and two sinks. Bathroom includes “classic” style finishes with tile 

tub/shower unit, toilet, vanity, tile flooring and medicine cabinet. All trim, walls and 

ceiling to be painted. Carpeting in bedrooms, hall, and stairs. Assumes existing 

stairs are adequate. Includes plumbing, electric, and HVAC final install and fixtures.  

Permit.
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1 EA 10,769.23$             10,769.23$             

1 EA 603.00$                  693.45$                  

1 EA 1,608.00$               1,849.20$               

Subtotal - Category 1 17,670.23$             18,705.38$             

02. Site Prep and Demolition 
1 EA 0.00$                      0.00$                      

1 EA 1,738.52$               1,999.30$               

875 SF 4,674.78$               5,376.00$               

1 EA 1,604.52$               1,845.20$               

1 EA 467.70$                  537.85$                  

1 EA 200.35$                  230.40$                  

1 EA 1,911.85$               2,198.63$               

1 EA 300.63$                  345.72$                  

0.00$                      0.00$                      

Subtotal - Category 2 10,898.35$             12,533.10$             

03. Landscaping and Fence 
Subtotal - Category 3 -$                        -$                        

04. Concrete and Foundation

Demolition of work area: 

-Prep for 2nd floor addition.

-Demo roof, sheathing, rafters, overhangs, soffit, fascia, gutters, subfloor.

-Demo ceiling of rooms on main floor: all rooms. 

-See other lines for insulation removal or interior finish removal. 

Reminder- add drywall and painting for ceiling of 1st floor under those sections. 

Design and Planning Process- see Design and Planning Agreement for details.

Engineering allowance- remote review, redline, and stamp. 

Locate and mark all 4 property corners with new monuments and draw a full site plan- 

showing existing buildings, driveway, sidewalks, patios, large trees, etc.- surveyor. 

NOTE:  This will be completed during the design phase if needed.  A second design agreement 

will be sent during the design phase with a specific survey scope/costs to your property.

Client Responsibilities:

-Remove personal items from work areas including food, appliances, furniture, and valuables.  

-Remove valuables, art, and personal items from walking paths to restrooms and entry/exit and 

the other side of walls adjacent to work area.  

Site Prep Large Project or Addition:

-Tools/equipment delivery and set up of job site. 

-Place yard sign and order dumpster.  

-Floor protection to work area. 

-Poly curtain walls and zipper doors to work area. 

Scaffolding- set up and take down for exterior work or addition. 

EPA lead compliance small job. 

Tarps- Large 20' x 40' heavy duty green tarps in area where roof is being removed. 

Vermiculite insulation in attic- removal BY CLIENT. 

Clients may look into the zonolite attic insulation trust with their subcontractor. The cost 

included here is for project manager to coordinate this work with the client. 

NOTE: Although care is taken to carefully complete demolition, screw pops, hairline cracks, and other issues 

can occasionally arise in adjacent spaces.  No costs are included in this estimate to patch drywall or plaster or 

repaint walls in adjacent spaces, but the need could arise.  We also use the most expensive and sensitive tape 

when taping prep to the floor, walls, or trim.  If it is a bad or old finish, there is a small chance that it may peel 

off some of the existing finish.  Any additional repairs will be an extra charge and dealt with via Change Order.

Insulation removal- vacuum large amount of blown insulation in attics.  Includes 3 yard 

gathering bags.
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Subtotal - Category 4 -$                        -$                        

05. Masonry
Subtotal - Category 5 -$                        -$                        

06. Framing
120 LF 6,258.16$               7,196.88$               

2 EA 843.33$                  969.83$                  

875 SF 12,942.62$             14,884.01$             

120 LF 2,808.26$               3,229.50$               

1 EA 281.03$                  323.18$                  

1064 SF 16,373.11$             18,829.07$             

1 DAY 1,072.00$               1,232.80$               

1 EA 4,345.22$               4,997.00$               

Subtotal - Category 6 44,923.72$             51,662.28$             

09. Roofing, Flashing, Gutters
1234 SF 12,255.26$             14,093.55$             

160 LF 2,680.00$               3,082.00$               

Subtotal - Category 9 14,935.26$             17,175.55$             

10. Exterior Trim, Porches and Decks
280 LF 2,227.57$               2,561.71$               

Subtotal - Category 10 2,227.57$               2,561.71$               

11. Siding, Soffit, and Fascia
1320 SF 2,321.55$               2,669.78$               

1320 SF 33,607.20$             38,648.28$             

Trim- Hardie prefinished:

Width:                              

Standard Pre-Finished Color or primed: 

Profile:  

Texture: 

Truss roof. 1/2" OSB, "H" clips @ 24" O.C.  2 story or higher, or complicated 1 story. 

Misc. addition framing line- for unforeseen materials and labor allowance at time of budget 

analysis. 

Addition floor framing OR flat roof framing.

Includes 3/4" tongue and groove plywood subfloor.   

NOTE: Open web trusses are included for this line item. See column O and adjust wording and 

price to what you need/remove this bolded wording. 

Crane rental. 

Interior walls. 

Exterior wall framing.  Includes 1/2" OSB sheathing. 

Siding- Hardie fiber cement board lap: 

Color: Prefinished Color

Lap size:

Texture: 

Corner boards width, texture and color: 

Window and door trim width, texture and color: 

House wrap- 1 layer Tyvek. 

Gutters and Downspouts with 6' extenders- standard 5" and 3x4 downspouts.

Color:

Stair tread and riser. Includes pine, paint grade treads and risers, 36" wide. 

Pocket door frame. 

Asphalt shingle roofing- for additions. 

Manufacturer:

Type:
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120 LF 3,545.64$               4,077.49$               

Subtotal - Category 11 39,474.39$             45,395.55$             

12. Exterior Doors and Trim
Subtotal - Category 12 -$                        -$                        

13. Windows
0 EA 0.00$                      0.00$                      

12 EA 17,171.42$             19,747.13$             

Subtotal - Category 13 17,171.42$             19,747.13$             

14. Plumbing
0.00$                      0.00$                      

1 EA 368.50$                  423.78$                  

Soffits and Fascia  - Aluminum:

Color:

Smooth or texture: 

Vented or non-vented: 

Full frame fiberglass window: 

$840 allowance 

Manufacturer: Marvin

Line: Elevate 

Operation type, size, jamb, tempering, egress notes: see plan/schedule 

Exterior color: 

Interior color: 

Glass: clear Low E2 w/ Argon is standard- modify if something else desired

Grids (type, size, pattern, color): 

Weather strip color: 

Hardware type/color: 

WOCD: Y or  N  (and specify color, if diff. from hardware)

Screen surround material/color: 

Screen color: 

Exterior Brickmould profile/material/color/size: if comes with window, if not specify under 

section 10 *for budget analysis add separate line item*

NOTE: All windows in bathrooms must be tempered glass.  

Plumbing Permit. 

Option: Add 1 Skylight $2,300 - $2,650 + Mgmt Fees - Fresh air curb mounted no leak 

skylight with manual blind, blackout blinds flat:

Model: VCM-2234-477 + FHCC 1025

Inside Curb size code: 22.5 x 22.5

Glass: VCM – 2234 Laminated Low E3: 477

Blind:  FHCC, Essentials 1025White

Flashing: Step Flashing with adhesive underlayment: ECL 0000C-90

NOTE: Includes drywall returns into the window- see drywall section. 

NOTE:   During kitchen and bathroom remodels, the pipes (drains and galvanized water lines) sit for extended 

periods of time with no water going through them.  The build up on the inside of the pipes dries up and 

sometimes can come free and clog either a drain or water line, once the water is turned back on at the end of the 

project.  There is no money included to unclog a pipe if this happens and additional charges will occur.

NOTE:   Any new waste or supply lines will be plastic, not copper or galvanized.
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1 EA 628.14$                  722.36$                  

1 EA 1,068.41$               1,228.67$               

2 EA 1,660.74$               1,909.85$               

1 EA 6,215.94$               7,148.33$               

1 EA 292.35$                  336.20$                  

1 EA 1,850.46$               2,128.03$               

1 EA 643.20$                  739.68$                  

1 EA 752.83$                  865.75$                  

1 EA 995.20$                  1,144.49$               

1 EA 1,001.90$               1,152.19$               

Shower faucet, diverter and controller: 

$300 allowance 

Manufacturer:

Model:

Finish:

Lav faucet: 

$300 allowance 

Manufacturer:

Model:

Finish:

Pedestal sink with a chrome P-trap:

$390 allowance 

Manufacturer:

Model:

Faucet spread:

Under mount vanity sink:

$160 allowance 

Manufacturer:

Model:

Freestanding tub: 

$3000 allowance 

Drain side:

Manufacturer:

Model:

Finish:

P-trap and drain collar at shower drain for tile shower pan (Schluter adapter and drain 

cover by Castle)- see tile section. 

Toilet:  

$300 allowance 

Manufacturer:

Model: 

Color:

Tub waste and overflow: 

$85 allowance 

Manufacturer: 

Model:

Finish:

Tub filler faucet, valve, trim, and rough-in valve: 

$850 allowance 

Mount: deck or floor 

Manufacturer:

Model: 

Finish:

Finished drain cover for a prefab shower pan (non-tile): 

$90 allowance 

Manufacturer: 

Model:  

Finish:
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1 EA 6,402.52$               7,362.90$               

1 EA 335.70$                  386.06$                  

Subtotal - Category 14 22,215.90$             25,548.28$             

15. HVAC
1 EA 167.50$                  192.63$                  

2 EA 2,278.00$               2,619.70$               

1 EA 398.76$                  458.57$                  

6 EA 251.46$                  289.18$                  

875 SF 5,159.00$               5,932.85$               

Subtotal - Category 15 8,254.72$               9,492.93$               

16. Electrical
0.00$                      0.00$                      

0.00$                      0.00$                      

1 EA 0.00$                      0.00$                      

1 EA 2,010.00$               2,311.50$               

0.00$                      0.00$                      

NOTE:  Entire home must meet code requirements for smoke and CO detectors. All detectors need to be 

functional and placed per code. Code requires each floor to have one smoke detector. In addition, any bedroom 

needs a smoke detector. There must also be a carbon monoxide detector within 10 feet of each bedroom. If the 

rest of the home does not meet the above code, Client  will be responsible to update it or if Client  prefers, Castle 

will perform updates and a change order will be issued.

NOTE:  No wiring for security, doorbell, TV, speakers or phone is included in pricing.  If any low voltage wires 

are found in a wall being opened up, additional costs to re-route them will occur.

Attic or 2nd floor bathroom rough-in. 

Bathroom price for electrical:

-GFCI receptacle to code

-Switches and wiring in bath

-Lutron push button timer switch for the bath fan

Bath fan- CBR furnish, HVAC install, and Elec wire: 

Manufacturer: Panasonic

Model: FV-08VRE1

NOTE: See hvac for install/venting. 

Device color: White, light almond, or ivory are standard

Switch style: Pole or Decora

Outlet style: Decora or Standard

Bathroom fan- install and vent to the exterior.  

Addition ductwork:

Vent cover color: white or beige

NOTE: if other color desired, castle to provide- see line above; HVAC company will tell us the 

sizes needed. 

Mechanical permit. 

Roof  jack on new plumbing vent penetrations.

Register cover- custom color (other than white or beige):

Manufacturer: 

Color:  

Size: 

Type: 

NOTE:  For all home client provided fixtures, there may be additional install costs for more complicated 

fixtures.  ALL light fixtures must be specified prior to contract signing and be UL listed to pass inspection.  All 

material issues related to materials supplied by client are the responsibility of the client to resolve. Extra trade 

partner trip charges may apply for return visits if material issues can not be resolved in timely manner. 
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0 EA 0.00$                      0.00$                      

840 SF 11,818.80$             13,591.62$             

1 EA 2,010.00$               2,311.50$               

1 EA 4,891.00$               5,624.65$               

12 EA 2,814.00$               3,236.10$               

Subtotal - Category 16 23,543.80$             27,075.37$             

17. Insulation
0.00$                      0.00$                      

1064 SF 3,649.95$               4,197.44$               

960 SF 1,749.50$               2,011.93$               

120 LF 1,180.27$               1,357.31$               

Subtotal - Category 17 6,579.72$               7,566.68$               

18. Drywall
1700 SF 10,820.50$             12,443.58$             

2560 SF 15,436.80$             17,752.32$             

2 EA 564.22$                  648.85$                  

1 EA 355.10$                  408.37$                  

Subtotal - Category 18 27,176.62$             31,253.11$             

19. Tile and Stone

40 SF 339.86$                  390.84$                  

Wall insulation- R-19 Insulation batts with poly. 

Option: Add $1,400 - $1,650 + Mgmt Fees.  Electric floor warming w. programmable 

thermostat- bathroom:   

NOTE: If option is selected, do not turn on in-floor heat for 60 days after install of tile thin-set 

for floor to cure properly. Also, no rubber backed floor mats should be used with electrical in-

floor heat as it shortens life-span of floor wires.

Electrical service mast- relocate. 

Electrical panel- 200 Amp, 30 circuit. 

May be eligible for IRA tax credit

5" recessed LED light, 6" disk LED light, or 6" wafer LED light. 

Rim joists- 3" spray foam insulation.

NOTE: spray foam insulation requires people and pets to vacate the home for 24 hours while the 

insulation is curing. 

Ceilings- 1/2" or 5/8" drywall with smooth finish. 

Access panel: 

Size: 

Manufacturer:

Model: 

Type: 

Boom/cartage fee - all projects.

Walls- 1/2" drywall with smooth finish.  

Roof insulation:

-R-49 Blown fiberglass insulation with poly in attic rafters. 

-See separate line for air chutes. 

Addition wiring. 

NOTE: if insulation is replacing vermiculite insulation, part of the replacement cost may be eligible for 

reimbursement via the zonolite attic insulation trust. In that case, client can subcontract work directly. This cost 

is for project manager to coordinate scheduling/misc. with client only. 

Tile backer underlayment- on floor - thickness decided on-site.
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40 SF 1,860.98$               2,140.13$               

1 EA 87.84$                    101.02$                  

1 EA 809.16$                  930.54$                  

15 SF 697.87$                  802.55$                  

77 SF 628.06$                  722.27$                  Tile backer. Standard for shower or wet walls. 

Floor: 

$15.00/sf allowance 

Manufacturer: 

Line: 

Size: 

Color: 

Thickness: 

Pattern: straight stack, 1/2 running bond, 1/3 running bond, chevron, herringbone, etc. 

NOTE: If tile dimensions 15” or more on any side, TCNA recommends that offset on install be 

no larger than 30%. Running bond at 50% not recommended because of cupping and crowning 

which causes lippage.     
Threshold- Corian single bevel- 36" long, approx. 1 3/4" wide:

Color:  glacier white or bisque 

Thickness: 1/4" or 1/2" 

NOTE: There will be an elevation difference between xxxx floor and hallway floor. We will do 

our best to minimize this.  

Prep for tiled shower floor (includes packing pan and waterproofing). 

Drain info: 

Schluter- point drain- classic, 4",  square, stainless is the standard that is included unless 

otherwise specified. KD4 GRK E

Manufacturer: 

Model: 

Finish:  

Type:

Shape:

Cover:  

Curb or curbless: 

NOTE: If curbless and linear drain is not at shower entrance,  framing must be modified- see 

framing section. 
Shower floor: 

$15.00/sf allowance 

Manufacturer: 

Line: 

Size: 

Color: 

Thickness: 

Pattern: straight stack, 1/2 running bond, 1/3 running bond, chevron, herringbone, etc. 

NOTE: Recommended to chose tile 3x3 or smaller to allow for slope.  If upgrade to line drain, 

larger tiles can be used. 
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77 SF 3,380.06$               3,887.07$               

2 SF 153.55$                  176.58$                  

1 EA 481.38$                  553.59$                  

2 EA 116.71$                  134.21$                  

1 EA 90.10$                    103.62$                  

1 EA 111.67$                  128.42$                  

2 EA 155.00$                  178.25$                  

1 EA 1,514.78$               1,742.00$               

Subtotal - Category 19 10,427.03$             11,991.08$             

20. Millwork, Doors, Hardware

Grout and Caulk - Laticrete: Castle Standard

Color: 

Line: (sanded if grout lines over 1/8" is recommended; unsanded on natural or glass 

recommended; designer to specify grout joints)

Size: 

Location: 

Stock Material Costs - Denshield,  Mud, Self Leveler, Mastic, Thinset, Redguard, Tape, Caulk, 

Sponges, Silicone, etc.  

NOTE: Include on all tile projects. 

Glass shelves- standard: 

14" standard glass shelf available at Tile Shop.  

Custom glass shelf available from Northwest Glass Fab- increase cost if this option chosen and 

specify size. 

Edging- (figured per 8' stick): 

Manufacturer:  Schluter

Style: Jolly

Finish: 

Thickness: x, to match tile

Accent tile: 

$16.50/sf allowance 

Manufacturer: 

Line: 

Size: 

Color: 

Thickness: 

Pattern: 

Large format tile on shower surround walls using spacers.

$4.50/sf allowance 

Manufacturer:

Line: 

Size: 

Color:

Thickness: 

Pattern: 

NOTE:  If tile extends to ceiling, it’s possible (tile) slivers/wedges may be needed due to 

existing home conditions.

NOTE: If tile dimensions 15” or more on any side, TCNA recommends that offset on install be 

no larger than 30%. Running bond at 50% not recommended because of cupping and crowning 

which causes lippage.     

Niche-stock size:

Size: 6"x12", 12"x12", 20"x12", or 28"x12" pre-made niches. See plan. 

NOTE: These are meant to fit btw 16" o.c. framing. 

NOTE: Tile material cost is in the sf above.

Corner shelves- Corian: 

Color:  Glacier white or Bisque
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4 EA 2,624.16$               3,017.79$               

3 EA 2,692.86$               3,096.79$               

2 EA 1,093.84$               1,257.92$               

4 EA 290.37$                  333.92$                  

4 EA 61.87$                    71.15$                    

3 EA 177.58$                  204.21$                  

Bi-fold door:  

Manufacturer: 

Model: 

Species: 

Style: 

Jamb: wood w stop or sheetrock opening

Core: solid or hollow

Finish hinge:

Bore: single or none 

NOTE: Assumes a 42" wide opening or smaller. If larger than that, enter as quantity 2.

Door knob/handle hardware: 

$30 allowance 

Manufacturer:

Model: 

Type: privacy, passage, dummy 

Finish:

Door stop: 

$5 allowance 

Manufacturer: 

Model: 

Type: wall mount, hinge mount, etc. 

Finish:

Pocket door: 

Manufacturer: 

Model: 

Species: 

Style: 

Jamb and stop: included 

Core: solid or hollow

Finish hinge:

NOTE: see pocket door frame in framing. 

Pre-hung door: 

Manufacturer: 

Model: 

Species:

Style:

Core: solid or hollow

Finish hinge: 

Bore: single 

Bi-fold knob/handle hardware: 

$20 allowance 

Manufacturer: 

Model: 

Type: passage or dummy 

Finish:
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2 EA 295.96$                  340.35$                  

2 EA 520.70$                  598.81$                  

600 LF 5,575.45$               6,411.77$               

260 LF 2,416.03$               2,778.43$               

13 LF 276.63$                  318.13$                  

12 LF 1,864.90$               2,144.63$               

Pocket door hardware: 

$50 allowance 

Manufacturer: 

Model: 

Type: passage or privacy 

Finish: 

Jamb and stop: 

Species:

Brande/stop profile #: or standard will be provided

Jamb depth:

Location: on x pocket or x bi-fold door

Handrail- basic gripable handrail with mounting hardware: 

Manufacturer: 

Model: 

Species: 

Model hardware:

Finish hardware: 

Closet organizational system. 

-Hanging rods

-Laminated melamine adjustable shelving- assumes floor to ceiling sides, no backs, for at least 

part of the system. 

Manufacturer:

Model:

Color: Standard colors. 

Details: 

Size/shape: see plan 

Location: 

Base molding - moderate 1 piece shorter base: 

Manufacturer:

Model: 

Species:

Size:

Location:  

Casing- moderate 1 piece:  

Manufacturer:

Model: 

Species:

Size: 

Picture framed: Y or N

Stool detail (thickness/extension) and apron detail (height, profile #):  or NA 

Location: 
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12 LF 488.16$                  561.38$                  

Subtotal - Category 20 18,378.51$             21,135.29$             

21. Cabinetry, Countertops and Appliances

1 EA 308.78$                  355.10$                  

4 EA 69.91$                    80.40$                    

6 EA 104.87$                  120.60$                  

4 LF 98.05$                    112.76$                  

4 LF 1,408.24$               1,619.48$               

1 EA 1,842.50$               2,118.88$               

Subtotal - Category 21 3,832.35$               4,407.20$               

Prep for Cabinet install. Meet delivery truck, unload, unbox cabinets, breakdown cardboard. 

Quartz vanity top: 

24-60" mid range quartz vanity countertop with under mount sink cut-out. 

Color:

Edge profile:

Thickness:  

Undermount sink (Y or N): 

Front overhang: 1 1/4" from box is standard for framed and frameless, 1" from box is standard 

for inset  

Side overhang: 1" from box is standard 

Corner radius: 1/2" is standard 

Vanity base cabinets: 

Manufacturer: Crystal Cabinets

Model: Current or frameless current 

NOTE: see specs above.

Medicine Cabinet- wall-mounted mirror/medicine cabinet:

Allowance. $150.00

Manufacturer:

Model:

Knobs and pulls:  

$7 allowance

Manufacturer:

Model: 

Size- center set:

Projection: 

Finish: 

Location: 

Closet rod and shelf:

Manufacturer:

Material/model rod:

Material/model shelf:

Color rod:

Color shelf:

Brackets shelf: 

Mounting hardware for rod: 

Location: 

Knobs and pulls:  

$7 allowance

Manufacturer:

Model: 

Size- center set:

Projection: 

Finish: 

Location: 
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22. Specialties
1 EA 198.52$                  228.30$                  

1 EA 139.04$                  159.90$                  

0 EA 0.00$                      0.00$                      

Subtotal - Category 22 337.57$                  388.20$                  

23. Flooring
2 HR 268.00$                  308.20$                  

825 SF 6,080.25$               6,992.29$               

0.00$                      0.00$                      

Subtotal - Category 23 6,348.25$               7,300.49$               

24. Painting and Decorating

1700 SF 3,804.26$               4,374.90$               

NOTE:  New and existing hardwood flooring will not match exactly. Even when adjacent existing hardwoods are 

refinished or stained to achieve a closer match, differences will be apparent due to the varying grains and ages 

of the wood.      

Option: Shower door and panel: Add $2,037 - $2,343 plus mgmt fees

Size: stock size 28"x80" door hinged off wall and remainder and approximately 32"x80" custom 

panel attached with u channel at the side and curb

Style: frameless 

Glass: 3/8"

Handle style: 8" tubular stock handle

Finish hardware: 

Handle/hinge finish:

NOTE: if door hinges off panel, and panel doesn't go all the way to the ceiling, a header will go 

wall to wall above door and panel.

Bathroom accessories- moderate- 3 items: 

$60 allowance (20ea)

Manufacturer:

Towel bar size/model: 

Towel bar size/model: 

Towel ring size/model:

Toilet paper holder size/model: 

Robe hook size/model:

Finish: 

Floor prep.  Smoothing, flattening, etc.  

Shower curtain rod- permanent/screw in: 

Manufacturer:

Model: 

Finish:

Carpet and pad: 

$4.50 allowance 

Manufacturer:

Line/series:

Color:

Pad: 

Ceilings- prime and painting: 

Color: Standard flat ceiling white

Rooms: 
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2560 SF 5,660.16$               6,509.18$               

860 LF 4,033.40$               4,638.41$               

9 EA 1,567.80$               1,802.97$               

0.00$                      0.00$                      

0.00$                      0.00$                      

Subtotal - Category 24 15,065.62$             17,325.46$             

25. Clean Up and Debris Removal
1 EA 1,179.22$               1,356.10$               

60 DAY 964.80$                  1,109.52$               

0.00$                      0.00$                      

Interior door- priming and painting of a door: 

Manufacturer:

Color name and #:

Sheen: satin is standard

Locations: 

NOTE: includes both sides and jamb of unit. 

Molding (base, casing)- priming and painting: 

Manufacturer:

Color name and #:

Sheen: satin is standard

Items: base, casing, crown, etc. 

Rooms or locations:  

NOTE: Our standard is low VOC for walls and ceilings. If client or designer prefers NO VOC for walls and or 

ceiling paint and primers, specify so during design. 

Our standard is low VOC for woodwork, although may not be able to use low VOC primer due to existing 

stain/wood condition- tbd. Will use low VOC primer when able. 

NOTE:  Please note that when the client  is doing the painting, they are responsible for caulking, filling nail 

holes, and repairing minor wall and ceiling dings.  There will need to be a few rounds of touch-ups, due to the 

nature of construction, and that falls under the scope of the painter.

NOTE:  If the dumpster is placed on the  street, and the city calls a snow emergency or street cleaning, there will 

be an additional ~$200 charge per move or violation via a change order.  Sometimes it will get moved, 

sometimes it will just get fined.  The charge is the same either way.

Walls- prime and paint: 

Manufacturer:

Color name and #:

Sheen:

Rooms: 

Street permit: 

-St. Paul daily street use permit for dumpster.  

NOTE: If dumpster can be placed on driveway or lawn this can cost can be saved. 

NOTE: For Unit temp storage, owner is responsible for own street permits in St. Paul. 

Disposal and clean-up:

-Remove all site prep, wipe down and broom sweep area.  

-Haul all extra material off site.  

NOTE:  This doesn’t include professional cleaning.  Deep clean available at additional cost to 

be handled on a change order at end of project.  
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2 EA 1,504.77$               1,730.48$               

2 MO 665.71$                  765.57$                  

Subtotal - Category 25 4,314.50$               4,961.67$               

Project Subtotal 293,775.53$           336,226.48$           

26. Designer Oversight & Project Management 1.00$  25,448.31$             29,265.55$             

27. Overhead and Profit 1.00$  39,990.19$             45,988.72$             

Grand Total** 359,214.03$           413,096.13$           

MN License # BC005657

8,980.35$                          Check or Cash 

Discount High 

2.5%*

 $   350,233.68 402,768.73$    

*Doesn't Apply to Bank Financing or loan process that requires Castle to receive payment directly from that 

entity after Castle has paid subcontractors and secured lien waivers.  In these instances Castle essentially acts as 

the financier for the project and incurs borrowing costs.  Exceptions include banks willing to follow Castle 

payment structure.

Check or Cash Discount Low 

2.5%*

10,327.40$   

**Important Notice** 

**This is only a ballpark guesstimate.  This does not represent actual prices, only a 

best guess based on Castle's past experiences.  There are still many unknowns that 

can affect pricing at this point.  

Portable restroom: 

-Regular. 

NOTE:  This cost can be saved if Client is ok with making a bathroom in the house available to 

Castle and our trade partners. 

30 Yard roll-off dumpster:

-10 ton maximum  

NOTE:  For 30 days only. See line below for additional months. 
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