
Bathtub Conversion to Shower
Address:
City, State, Zip:
Phone:
Email:

Project Description: Date:

Qty. Unit Low Budget High Budget

01. Permits and Design

1 EA 687.50$                  790.63$                  

1 EA 1,400.00$               1,400.00$               

Subtotal - Category 1 2,087.50$               2,190.63$               
02. Site Prep and Demolition 

1 EA 446.55$                  513.53$                  

1 EA 705.60$                  811.44$                  

1 EA 0.00$                      0.00$                      

1 Note 0.00$                      0.00$                      

Subtotal - Category 2 1,152.15$               1,324.97$               

03. Landscaping and Fence - By Field Outdoor Spaces or homeowner
Subtotal - Category 3 -$                        -$                        
04. Concrete and Foundation
Subtotal - Category 4 -$                        -$                        
05. Masonry
Subtotal - Category 5 -$                        -$                        
06. Framing

1 EA 367.80$                  422.97$                  

1 EA 224.53$                  258.20$                  

Basic interior wall framing: Flatten walls and ceiling, fur out as needed, furnish and install 
backers for rock and accessories

Bathtub Conversion to Shower. Painting by owner. No change to existing floor, 
walls, vanity, sink, faucet, countertop, toilet, electrical, or things outside of tub area. 

Bathroom demolition of work area to EPA lead safe work practices:  
Remove and dispose of tub. Remove and dispose of shower control and faucets. Demo shower 
area to studs. Existing floor in bathroom to remain. Existing ceiling to remain and get scraped. 
Items to be removed/saved for reinstallation:

Frame a recessed medicine cabinet or custom shower niche or custom shower bench . 

6/8/2022

OPTION:  Furnish and install a Schlage "Camelot" keypad electronic deadbolt.  Finish:  TBD  
ADD:  $110.00
NOTE:  This is priced at our cost with free install.  It is a good alternative to having a lock 
box on your door and you can use it in the future after your project is complete.  There are 
other options that provide "smart" technology as well for a slightly higher cost.  Ask your 
designer for details.

Design and Planning Process -- See Design and Planning Agreement for Details.

NOTE: Although care is taken to carefully remove materials from wall and floor surfaces, 
screw pops, hairline cracks, and other issues can occasionally arise in adjacent spaces.  No 
costs are included in this estimate to patch drywall or plaster or repaint walls in adjacent 
spaces but the need could arise and can be handled with a Change Order.  We also use the 
most expensive and sensitive tape when taping prep to the floor, walls, or trim.  If it is a bad 
or old finish, there is a small chance that it may peel some of the existing finish off.  Any 
additional repairs will be an additional charge and dealt with via Change Order.

BUDGET ANALYSIS

Site Prep Small to Medium Project (Includes floor protection, poly curtain walls, and delivery of 
tools/equipment and set up of job site). Place yard sign and order dumpster.  Protect floors 
through home to work area.  Install poly curtain walls and zipper doors to work area. 

Permit
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15 LF 628.56$                  722.84$                  

Subtotal - Category 6 1,220.89$               1,404.02$               

09. Roofing, Flashing, Gutters
Subtotal - Category 9 -$                        -$                        

10. Exterior Trim, Porches and Decks
Subtotal - Category 10 -$                        -$                        

11. Siding, Soffit, and Fascia
Subtotal - Category 11 -$                        -$                        

12. Exterior Doors and Trim
Subtotal - Category 12 -$                        -$                        

13. Windows
Subtotal - Category 13 -$                        -$                        

14. Plumbing
1 Note 0.00$                      0.00$                      

1 EA 343.75$                  395.31$                  

1 EA 600.00$                  690.00$                  

1 EA 928.36$                  1,067.62$               

1 EA 1,500.00$               1,725.00$               

Subtotal - Category 14 3,372.11$               3,877.93$               

15. HVAC
Subtotal - Category 15 -$                        -$                        

16. Electrical

1 EA 0.00$                      0.00$                      

1 Note 0.00$                      0.00$                      

1 Note 0.00$                      0.00$                      

1 Note 0.00$                      0.00$                      

Subtotal - Category 16 0.00$                      0.00$                      

17. Insulation
1 EA 404.95$                  465.69$                  

Subtotal - Category 17 404.95$                  465.69$                  

Furnish and install a p-trap and drain collar at shower drain for tile shower pan (Schluter adapter 
and drain cover BY CASTLE)- see tile section

Plumbing permit 

Furnish and install shower faucet, diverter and controller; 
Shower faucet package allowance $300.00/set
Manufacturer:
Model #:
Finish:

NOTE TO CLIENTS:   During kitchen and bathroom remodels, the pipes (drains and 
galvanized water lines) sit for extended periods of time with no water going through them.  
The build up on the inside of the pipes dries up and sometimes can come free and clog either 
a drain or water line, once the water is turned back on at the end of the project.  There is no 
money included to unclog a pipe if this happens and additional charges will occur.

General Plumbing Note:   Any new waste or supply lines will be plastic, not copper or 
galvanized.

Interior wall framing  (materials and labor) Also includes framing half wall at shower.

NOTE:  No wiring for security, doorbell, TV, speakers or phone is included in pricing.  If 
any low voltage wires are found in a wall being opened up, additional costs to re-route them 
will occur.

NOTE:  Battery operated smoke detector and CO by homeowner. Will all need to be 
functional and placed per code. Code requires each floor have one smoke detector. In 
addition, any bedroom needs a smoke detector. Also there must be a carbon monoxide 
detector within 10 feet of each bedroom. **If the rest of the home does not meet the above 
code, homeowner will be responsible to update or if homeowner prefers, Castle will perform 
updates and a change order will be issued**”

NOTE:  For all home owner provided fixtures, there may be additional install costs for more 
complicated fixtures.  ALL light fixtures must be specified prior to contract signing and be 
UL listed to pass inspection.  All material issues related to materials supplied by owner are 
the responsibility of the owner to resolve. Extra trade partner trip charges may apply for 
return visits if material issues can not be resolved in timely manner. 

Change out existing 1 1/2" drain to a 2" drain as required by code or misc. RI updates as needed 
for all remodels. 
NOTE:  This is required for ALL new tub installs and tub to shower conversions where 
the plumbing is accessible from below (unfinished basement)

Specify device color: 
White, light almond, or ivory are standard.  PICK ONE
Specify switch style
Pole or Decora.  PICK ONE

Basic Bath Insulation - Furnish and install R-13 or R-19 batt insulation, depending on the cavity 
size, in the exterior walls and 4mil poly, foam window (if required) and foam ceiling/floor 
penetrations to code
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18. Drywall
3 EA 377.10$                  433.67$                  

66 SF 420.75$                  483.86$                  

Subtotal - Category 18 797.85$                  917.53$                  
19. Tile and Stone

1 EA 820.60$                  943.69$                  

21 SF 799.20$                  919.08$                  

118 SF 999.13$                  1,149.00$               

118 SF 4,974.29$               5,720.43$               

11 SF 846.81$                  973.83$                  

1 EA 484.89$                  557.62$                  

1 EA 800.38$                  920.43$                  

8 EA 444.34$                  511.00$                  

2 EA 69.53$                    79.95$                    

1 EA 942.87$                  1,084.30$               

Subtotal - Category 19 11,182.02$             12,859.33$             

20. Millwork, Doors, Hardware
Subtotal - Category 20 -$                        -$                        

GROUT - 10# Tec Power Grout 
Color: 

Drywall or plaster patch

Patching and skim coating plaster walls / ceilings

Install custom tiled shower floor
$10.50/SF tile allowance; 
Recommended to chose tile 3x3 or smaller to allow for slope.  If upgrade to line drain, larger 
tiles can be used. 
Supplier:
Spec#/description:

Furnish and install accent tile, pattern TBD; 
Tile allowance $16.50/SF
Supplier:
Spec#/description:

Tile edging - (figured per 8' stick) 
Manufacturer:  Schluter
Style: Jolly
Thickness: to match tile
Finish: Satin Nickel / Chrome / Painted Included (Others at Upgrade)

Furnish and install tiled niche in tub/shower area. 6"x12", 12"x12", 20"x12", or 28"x12" pre-
made schluter niches. These are meant to fit btw 16" o.c. framing. 
Note - tile material cost is in the SF above

Stock Material Costs - Denshield,  Mud, Self Leveler, Mastic, Thinset, Redguard, Tape, Caulk, 
Sponges, Silicone, etc.  Include on all Tile projects. 

Furnish and install tiled non-floating; premade max sizes of 24" triangle wall dimension, or max 
48w x16d x 20h rectangle. 
Note - tile material cost in the SF above

Prep for tiled shower floor (includes packing pan and waterproofing). 
Schluter- point drain- square. Stainless is the standard included. 
Model: 
Finish:  
Style: 
Curb or curbless: 
If curbless and linear drain is not at shower entrance,  framing must be modified- see framing 
section 

Install large format tile on shower surround walls using spacers.  
Tile allowance: $4.50/SF
Supplier:
Spec#/description:

Install kerdi board tile backer. Standard for shower or wet walls. 
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21. Cabinetry, Countertops and Appliances

1 EA 0.00$                      0.00$                      

1 Note 0.00$                      0.00$                      

Subtotal - Category 21 0.00$                      0.00$                      
22. Specialties

Subtotal - Category 22 -$                        -$                        

23. Flooring
Subtotal - Category 23 -$                        -$                        

24. Painting and Decorating
1 Note 0.00$                      0.00$                      

Subtotal - Category 24 0.00$                      0.00$                      
25. Clean Up and Debris Removal

1 EA 314.37$                  361.52$                  

0 EA 0.00$                      0.00$                      

1 EA 256.25$                  294.69$                  

1 EA 212.50$                  244.38$                  

Subtotal - Category 25 783.12$                  900.58$                  

Project Subtotal 21,000.59$             23,940.67$             

26. Designer Oversight & Project Management 1.00$  2,415.07$               2,777.33$               

27. Overhead and Profit 1.00$  3,465.10$               3,984.86$               

Grand Total** 26,880.75$             30,912.86$             

CABINET SPECS:
Cabinet Line: Crystal Current or Crystal Keyline
Box Type: Frameless, Framed, Inset 
Door Construction:  MDF or Wood
Door Style:
Drawer Style:  5 piece or slab
Drawer box construction: Interior material: select one- natural melamine on particle board 
substrate standard or natural basswood veneer on plywood substrate upgrade, white melamine on 
particle board substrate option for current frameless, or all plywood green core box with natural 
maple veneer if keyline; finished interiors of any cabinets would be noted on plans.   
Wood Species:
Finish:  paint or stain
Color:
Sheen:
Specialties:  (distressing, highlights, etc.)
Crown:                                                                                                                                                   
Shoe: Yes
Finished end: Furniture groove finished end (standard) or optional upgrade to flush finished  
Any applied doors or end panels to sides or backs of cabinets will be noted on plans. If not on 
drawing, not included.  
Any accessories will be noted on plan. If accessory provided by Castle and not Cabinet 
company, model # as follows: 

Regular portable restroom (one month)
NOTE:  This cost can be saved if home owner is ok with making a bathroom in the house 
available to Castle and it's trade partners

6 Yard mini roll-off dumpster - smaller truck for smaller places 2.5 ton maximum.  NOTE:  for 
30 days only.  Use line above for estimated days over 30 days. In driveway. 

Disposal and clean-up - remove all site prep, wipe down and broom sweep area.  Haul all extra 
material off site.

APPLIANCES:
NOTE: Client to communicate with appliance supplier regarding delivery of appliances they 
purchased and arrange to meet/receive delivery themselves.  The project manager will be in 
communication with client regarding that timing.

NOTE:  Please note that when the homeowner is doing the painting, they are responsible for 
caulking, filling nail holes, and repairing minor wall and ceiling dings.  There will need to 
be a few rounds of touch-ups, due to the nature of construction, and that falls under the 
scope of the painter.

DUMPSTER NOTE:  If the dumpster is placed on the  street, and the city calls a snow 
emergency or street cleaning, there will be an additional $200 charge per move or violation via a 
change order.  Sometimes it will get moved, sometimes it will just get fined.  The charge is the 
same either way.
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MN License # BC005657

672.02$                             Check or Cash 
Discount High 
2.5%*

 $     26,208.73 30,140.04$     

*Doesn't Apply to Bank Financing or loan process that requires Castle to receive payment directly from that 
entity after Castle has paid subcontractors and secured lien waivers.  In these instances Castle essentially acts as 

Check or Cash Discount Low 
2.5%*

772.82$        

**Important Notice** 

**This is only a ballpark guesstimate.  This does not represent actual prices, only a 
best guess based on Castle's past experiences.  There are still many unknowns that 

can affect pricing at this point.  
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