
Entry Overhang
Address:
City, State, Zip:
Phone:
Email:

Project Description: Date:

Qty. Unit Low Budget High Budget

01. Permits and Design

1 EA 375.00$                  450.00$                  

1 EA 600.00$                  600.00$                  

Subtotal - Category 1 975.00$                  1,050.00$               
02. Site Prep and Demolition 

1 EA 446.55$                  535.86$                  

1 EA 705.60$                  846.72$                  

1 Note 0.00$                      0.00$                      

Subtotal - Category 2 1,152.15$               1,382.58$               

03. Landscaping and Fence - By Field Outdoor Spaces or homeowner
Subtotal - Category 3 -$                        -$                        
04. Concrete and Foundation
Subtotal - Category 4 -$                        -$                        
05. Masonry
Subtotal - Category 5 -$                        -$                        
06. Framing

1 EA 1,870.90$               2,245.08$               

Subtotal - Category 6 1,870.90$               2,245.08$               

09. Roofing, Flashing, Gutters
24 SF 600.00$                  720.00$                  

Subtotal - Category 9 600.00$                  720.00$                  

10. Exterior Trim, Porches and Decks
Subtotal - Category 10 -$                        -$                        

Roofing - Furnish and install asphalt shingles.  Install only.  (for additions and new roofs)
Shingle manufacturer:
Shingle type:

Build awning over front stoop to create overhang. Paint or stain BY OWNER. 
6/9/2022

Design and Planning Process -- See Design and Planning Agreement for Details.

NOTE: Although care is taken to carefully remove materials from wall and floor surfaces, 
screw pops, hairline cracks, and other issues can occasionally arise in adjacent spaces.  No 
costs are included in this estimate to patch drywall or plaster or repaint walls in adjacent 
spaces but the need could arise and can be handled with a Change Order.  We also use the 
most expensive and sensitive tape when taping prep to the floor, walls, or trim.  If it is a bad 
or old finish, there is a small chance that it may peel some of the existing finish off.  Any 
additional repairs will be an additional charge and dealt with via Change Order.

Demolition of work area to EPA lead safe work practices.  Demo siding to accommodate ledger 
for front porch awning.

Site Prep Small to Medium Project (Includes floor protection, poly curtain walls, and delivery of 
tools/equipment and set up of job site). Place yard sign and order dumpster.  Protect floors 
through home to work area.  Install poly curtain walls and zipper doors to work area. 

BUDGET ANALYSIS

Furnish and install ledger for front porch awning. Remove and replace siding where needed. 
Install studs where support needs to be. 4 x 4 vertical ledger screwed to support studs with 4 1/2 
Lag screws, 45 degree supports, and horizontal supports. 
Frame small gable roof at entry: includes 2 x 4 rafters and supports, 1 x 6 Facia. Includes OSB, 
Clips and sheathing. Exterior grade paint grade paneling underneath vaulted ceiling. Note: 
electrician will mount light in overhang. 

Permit
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11. Siding, Soffit, and Fascia
1 EA 753.50$                  904.20$                  

2 EA 1,227.80$               1,473.36$               

Subtotal - Category 11 1,981.30$               2,377.56$               

12. Exterior Doors and Trim
Subtotal - Category 12 -$                        -$                        

13. Windows
Subtotal - Category 13 -$                        -$                        

14. Plumbing
Subtotal - Category 14 -$                        -$                        

15. HVAC
Subtotal - Category 15 -$                        -$                        

16. Electrical

1 EA 1,156.25$               1,387.50$               

1 EA 231.25$                  277.50$                  

1 Note 0.00$                      0.00$                      

1 Note 0.00$                      0.00$                      

1 Note 0.00$                      0.00$                      

Subtotal - Category 16 1,387.50$               1,665.00$               

17. Insulation
Subtotal - Category 17 -$                        -$                        

18. Drywall
Subtotal - Category 18 -$                        -$                        
19. Tile and Stone
Subtotal - Category 19 -$                        -$                        

20. Millwork, Doors, Hardware
Subtotal - Category 20 -$                        -$                        

21. Cabinetry, Countertops and Appliances

Subtotal - Category 21 -$                        -$                        
22. Specialties

Subtotal - Category 22 -$                        -$                        

23. Flooring
Subtotal - Category 23 -$                        -$                        

Brackets
Manufacturer, size, material, model: 

NOTE:  No wiring for security, doorbell, TV, speakers or phone is included in pricing.  If 
any low voltage wires are found in a wall being opened up, additional costs to re-route them 
will occur.

NOTE:  Battery operated smoke detector and CO by homeowner. Will all need to be 
functional and placed per code. Code requires each floor have one smoke detector. In 
addition, any bedroom needs a smoke detector. Also there must be a carbon monoxide 
detector within 10 feet of each bedroom. **If the rest of the home does not meet the above 
code, homeowner will be responsible to update or if homeowner prefers, Castle will perform 
updates and a change order will be issued**”

NOTE:  For all home owner provided fixtures, there may be additional install costs for more 
complicated fixtures.  ALL light fixtures must be specified prior to contract signing and be 
UL listed to pass inspection.  All material issues related to materials supplied by owner are 
the responsibility of the owner to resolve. Extra trade partner trip charges may apply for 
return visits if material issues can not be resolved in timely manner. 

Siding - Repair Cedar shake siding around new front porch awning. (Tyvek in exposed areas).

Electrical Permit

Furnish and install light fixture.  Electrician to wire the switch and install new box to move 
porch light under new roof. 
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24. Painting and Decorating
Subtotal - Category 24 -$                        -$                        
25. Clean Up and Debris Removal

1 EA 352.80$                  423.36$                  

1 MO 80.00$                    80.00$                    

0 EA 0.00$                      0.00$                      

1 EA 256.25$                  307.50$                  

1 EA 212.50$                  255.00$                  

Subtotal - Category 25 901.55$                  1,065.86$               

Project Subtotal 8,888.40$               10,506.08$             

26. Designer Oversight & Project Management 1.00$  1,022.17$               1,226.60$               

27. Overhead and Profit 1.00$  1,466.59$               1,759.90$               

Grand Total** 11,377.15$             13,652.58$             

MN License # BC005657

284.43$                             Check or Cash 
Discount High 
2.5%*

 $     11,092.72 13,311.27$     

*Doesn't Apply to Bank Financing or loan process that requires Castle to receive payment directly from that 
entity after Castle has paid subcontractors and secured lien waivers.  In these instances Castle essentially acts as 

Check or Cash Discount Low 
2.5%*

341.31$        

**Important Notice** 

Minneapolis daily street use permit for dumpster - Charged per 30 days.  If dumpster can be 
placed on driveway or lawn this can cost can be saved. 
NOTE:  If the dumpster is required to be moved for plowing or street cleaning, there will be 
additional charges for moving it and replacing it after the street work is complete.

**This is only a ballpark guesstimate.  This does not represent actual prices, only a 
best guess based on Castle's past experiences.  There are still many unknowns that 

can affect pricing at this point.  

Regular portable restroom (one month)
NOTE:  This cost can be saved if home owner is ok with making a bathroom in the house 
available to Castle and it's trade partners

6 Yard mini roll-off dumpster - smaller truck for smaller places 2.5 ton maximum.  NOTE:  for 
30 days only.  Use line above for estimated days over 30 days

Disposal and clean-up - remove all site prep, wipe down and broom sweep area.  Haul all extra 
material off site.

DUMPSTER NOTE:  If the dumpster is placed on the  street, and the city calls a snow 
emergency or street cleaning, there will be an additional $200 charge per move or violation via a 
change order.  Sometimes it will get moved, sometimes it will just get fined.  The charge is the 
same either way.

6/9/2022 Castle Building Remodeling 3 Of 4



6/9/2022 Castle Building Remodeling 4 Of 4


