
BUDGET ANALYSIS
Date: 11/29/2023

Client Information: 
Front Entry Portico Addition
Address:
City, State, Zip:
Phone:
Email:

Project Description: 

Qty. Unit Image Low Budget High Budget

01. Permits and Design
1 EA 875.00$                   962.50$                   

1 EA 650.00$                   650.00$                   

1 EA 437.50$                   481.25$                   

Subtotal - Category 1 1,962.50$                2,093.75$                

02. Site Prep and Demolition 
1 EA 188.50$                   207.35$                   

1 EA 84.00$                     92.40$                     

1 EA 566.50$                   623.15$                   

Subtotal - Category 2 839.00$                   922.90$                   

03. Landscaping and Fence 
Subtotal - Category 3 -$                         -$                         

04. Concrete and Foundation
Subtotal - Category 4 -$                         -$                         

05. Masonry

All pricing valid 21 days 

Permit.

Demolition of work area:  
-Remove mailbox and house numbers. 

Locate and mark 2 property corners with new monuments- surveyor. 
NOTE:  This is required for all additions and will be charged along with the design fee.

Design and Planning Process- see Design and Planning Agreement for details.

Site Prep Exterior/Handyman Project:
-Tools/equipment delivery and set up of job site.
-Place yard sign and order dumpster.  
-Floor protection to work area. 

Construct covered front entry that is approximately 5' deep and 6' - 6" wide. Install 
composite load bearing columns to support roof. Assumes existing steps have 
adequate footings. Construct roof and install shingles to match existing porch. Wrap 
all trim with composite trim that is weather resistant and low maintenance. Install 
electrical for new pendant light. Install beadboard arch under portico cover. 
Excludes gutters. 

NOTE: Material and Labor is included for items listed below, unless otherwise noted. 

Scaffolding- set up and take down for exterior work or addition. 
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Subtotal - Category 5 -$                         -$                         

06. Framing
1 EA 402.00$                   442.20$                   

35 SF 911.58$                   1,002.73$                

2 EA 2,711.00$                2,982.10$                

Subtotal - Category 6 4,024.58$                4,427.03$                

09. Roofing, Flashing, Gutters
50 SF 1,000.00$                1,100.00$                

Subtotal - Category 9 1,000.00$                1,100.00$                

10. Exterior Trim, Porches and Decks
1 EA 4,602.00$                5,062.20$                

Subtotal - Category 10 4,602.00$                5,062.20$                

11. Siding, Soffit, and Fascia
24 LF 750.00$                   825.00$                   

Subtotal - Category 11 750.00$                   825.00$                   

12. Exterior Doors and Trim
Subtotal - Category 12 -$                         -$                         

13. Windows
Subtotal - Category 13 -$                         -$                         

14. Plumbing
Subtotal - Category 14 -$                         -$                         

15. HVAC
Subtotal - Category 15 -$                         -$                         

16. Electrical
1 EA 231.25$                   254.38$                   

1 EA 0.00$                       0.00$                       

1 EA 1,202.50$                1,322.75$                

Subtotal - Category 16 1,433.75$                1,577.13$                

24. Painting and Decorating
1 EA 1,350.00$                1,485.00$                

Subtotal - Category 24 1,350.00$                1,485.00$                

25. Clean Up and Debris Removal
2 EA 216.51$                   238.16$                   

1 EA 384.84$                   423.32$                   

Light fixture- CBR furnish and elec install:
$150 allowance 
Manufacturer:
Model:
Finish:
Bulb: 

Device color: White, light almond, or ivory are standard
Switch style: Pole or Decora

Electrical Permit. 

6 Yard mini roll-off dumpster:
-Smaller truck for smaller places. 
-2.5 ton maximum.  
NOTE:  For 30 days only. See line below for additional months. 

Disposal and clean-up:
-Remove all site prep, wipe down and broom sweep area.  
-Haul all extra material off site.  
NOTE:  This doesn’t include professional cleaning.  Deep clean available at additional cost to be 
handled on a change order at end of project.  

Exterior Painting- add description.  

Soffits- Plywood:
Smooth or bead board:
Vented or non-vented: 

Asphalt shingle roofing. For additions. 
Manufacturer:
Type:

Arch opening. Price based upon up to 5' opening. 

Gable roof- stick framed. 1/2" OSB, "H" clips @ 24" O.C. 

Trim- 
Furnish and install Fypan exterior trim. Molding 613-12, Molding 730-8, Furnish and install 1x6 
Miratec rip to 3 3/4" and 1x3 Miratec rip to 2 3/4", 1x6 Miratec rip to 5". Install 1x10 Miratec to 
box beam. Provide and install Frypan MLD613-12 on 1x6 Miratec freeze on saw cut radiused 
Hardie panel. 

Posts: 
-8" diameter x 8' H Endura stone column with taper, Tuscan base and capital by Pacific Columns. 
Painted.
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1 MO 286.25$                   314.88$                   

Subtotal - Category 25 887.60$                   976.36$                   

Project Subtotal 16,849.42$              18,469.36$              

26. Designer Oversight & Project Management 1.00$  1,769.19$                1,946.11$                

27. Overhead and Profit 1.00$  2,780.15$                3,058.17$                

Grand Total** 21,398.77$              23,538.64$              

MN License # BC005657

534.97$                             Check or Cash 
Discount High 
2.5%*

 $     20,863.80 22,950.18$     

Portable restroom: 
-Regular. 
NOTE:  This cost can be saved if Client is ok with making a bathroom in the house available to 
Castle and our trade partners. 

**This is only a ballpark guesstimate.  This does not represent actual prices, only a 
best guess based on Castle's past experiences.  There are still many unknowns that can 

affect pricing at this point.  

Check or Cash Discount Low 
2.5%*

588.47$        

**Important Notice** 
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