
Name: Kitchen Remodel Makeover Classic
Address:
City, State, Zip:
Phone:
Email:

Project Description: Date:

Qty. Unit Low Budget High Budget

01. Permits and Design

1 EA 1,000.00$               1,100.00$               

1 EA 1,900.00$               1,900.00$               

Subtotal - Category 1 2,900.00$               3,000.00$               

02. Site Prep and Demolition 
1 EA 412.95$                  454.25$                  

1 EA 1,007.60$               1,108.36$               

1 Note 0.00$                      0.00$                      

Subtotal - Category 2 1,420.55$               1,562.61$               

03. Landscaping and Fence - By Field Outdoor Spaces

Subtotal - Category 3 -$                        -$                        

04. Concrete and Foundation

Subtotal - Category 4 -$                        -$                        

05. Masonry

Subtotal - Category 5 -$                        -$                        

06. Framing
30 SF 274.50$                  301.95$                  

1 EA 1,002.80$               1,103.08$               

Subtotal - Category 6 1,277.30$               1,405.03$               

09. Roofing, Flashing, Gutters

Subtotal - Category 9 -$                        -$                        

10. Exterior Trim, Porches and Decks

Subtotal - Category 10 -$                        -$                        

11. Siding, Soffit, and Fascia

Subtotal - Category 11 -$                        -$                        

Remove interior NON-LOAD BEARING wall and frame a new opening

10/20/2021
Refresh 100 SF kitchen with 15 linear feet of cabinetry and countertops; leave 
cabinet boxes and paint or refinish and install new hardware. Install new appliances, 
Cambria quartz countertops, tile backsplash, Kohler under-mount sink and faucet.  
Open wall to dining room. Repaint trim, walls, and ceilings and replace flooring 
with Marmoleum sheet goods. Appliances supplied by owner.

Design and Planning Process -- See Design and Planning Agreement for Details.

NOTE: Although care is taken to carefully remove tile from walls and floor occasionally 
screw pops, hairline cracks, and other issues can arise in adjacent spaces; no costs are 
included in this estimate to patch drywall or repaint walls in adjacent spaces but the need 
could arise and can be handled with a Change Order.  We also use the most expensive and 
sensitive tape when taping prep to the floor, walls, or trim.  If it is a bad or old finish, there is 
a small chance that it may peel some of the existing finish off.  Any additional repairs will be 
an additional charge and dealt with in a non-chargeable change order.

BUDGET ANALYSIS

Permit

Site Prep Small to Medium Project (Includes floor protection, poly curtain walls, and delivery of 
tools/equipment and set up of job site). Place yard sign and order dumpster.  Protect floors 
through home to work area.  Install poly curtain walls and zipper doors to work area. 

Patch in subfloor as needed for mechanical rough-ins  

Kitchen Refresh - Unhook existing sink and faucet, unhook existing dishwasher, demo and 
dispose of existing countertops. Remove and SAVE existing base/casing. Remove and SAVE 
existing appliances.  See framing for wall removal.   
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12. Exterior Doors and Trim

Subtotal - Category 12 -$                        -$                        

13. Windows

Subtotal - Category 13 -$                        -$                        

14. Plumbing
1 EA 247.50$                  272.25$                  

1 EA 1,250.00$               1,375.00$               

1 EA 778.35$                  856.19$                  

1 EA 325.00$                  357.50$                  

1 EA 131.25$                  144.38$                  

1 EA 412.50$                  453.75$                  

1 EA 781.25$                  859.38$                  

Subtotal - Category 14 3,925.85$               4,318.44$               

15. HVAC

Subtotal - Category 15 -$                        -$                        

16. Electrical

1 EA 137.50$                  151.25$                  

1 EA 0.00$                      0.00$                      

1 Note 0.00$                      0.00$                      

1 Note 0.00$                      0.00$                      

1 Note 0.00$                      0.00$                      

1 EA 3,125.00$               3,437.50$               

Plumbing permit 

Install new 2" sink drain per code if the basement is open below

NOTE:  No wiring for security, doorbell, TV, speakers or phone is included in pricing.  If any 
low voltage wires are found in a wall being opened up, additional costs to re-route them will 
occur.

Furnish and install Insinkerator Evolution Compact ¾ hp garbage disposal.
Location:  Single hole, left side, or right side

Supply and install a counter top mounted, air gap, for the dishwasher.  Allowance: $25.00  
NOTE:  Required by code for all full kitchen remodels OR countertop replacements..  
Manufacturer/model #:
Finish:

Furnish and install kitchen faucet; 
Sink faucet allowance $350.00/ea.
Manufacturer:
Model #:
Finish:

NOTE:  Battery operated smoke detector and CO by homeowner. Will all need to be 
functional and placed per code. Code requires each floor have one smoke detector. In 
addition, any bedroom needs a smoke detector. Also there must be a carbon monoxide 
detector within 10 feet of each bedroom. **If the rest of the home does not meet the above 
code, homeowner will be responsible to update or if homeowner prefers, Castle will perform 
updates and a change order will be issued**”

Specify device color: 
White, light almond, or ivory are standard.  PICK ONE
Specify switch style
Pole or Decora.  PICK ONE

Furnish and install kitchen sink; 
Sink allowance $600.00/ea.
Manufacturer:
Model #:
Finish:

Kitchen price for electrical; allowance to add some receptacles to code or under cabinet lights or 
circuits for appliances. Does NOT include full redo of electrical. Does include $200 material 
allowance to replace 2 fixtures in existing locations. Relocate outlet and Tstat where wall to 
dining room removed.  

Electrical Permit

Install new or re-install existing dishwasher.  
Model #:

NOTE:  For all home owner provided fixtures, there may be additional install costs for more 
complicated fixtures.  ALL light fixtures must be specified prior to contract signing and be 
UL listed to pass inspection.  All material issues related to materials supplied by owner are 
the responsibility of the owner to resolve. Extra trade partner trip charges may apply for 
return visits if material issues can not be resolved in timely manner. 
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Subtotal - Category 16 3,262.50$               3,588.75$               

17. Insulation

Subtotal - Category 17 -$                        -$                        

18. Drywall
1 EA 663.40$                  729.74$                  

Subtotal - Category 18 663.40$                  729.74$                  

19. Tile and Stone
1 EA 47.21$                    51.93$                    

24 SF 1,472.64$               1,619.90$               

1 EA 31.25$                    34.38$                    

1 EA 157.90$                  173.69$                  

Subtotal - Category 19 1,709.00$               1,879.90$               

20. Millwork, Doors, Hardware
1 EA 666.30$                  732.93$                  

Subtotal - Category 20 666.30$                  732.93$                  

21. Cabinetry, Countertops and Appliances

35 EA 473.83$                  521.21$                  

1 EA 0.00$                      0.00$                      CABINET SPECS:
Cabinet Line: Crystal Current, Crystal Keyline, or Leo (Redwood)
Box Type: Frameless, Framed, Inset 
Door Construction:  MDF or Wood
Door Style:
Drawer Style:  5 piece or slab
Drawer box construction: Interior material: select one- natural melamine on particle board 
substrate standard or natural basswood veneer on plywood substrate upgrade, white melamine on 
particle board substrate option for current frameless,  or all plywood green core box with natural 
maple veneer if keyline; finished interiors of any cabinets would be noted on plans.   
Wood Species:
Finish:  paint or stain
Color:
Sheen:
Specialties:  (distressing, highlights, etc.)
Crown:                                                                                                                                                   
Shoe: yes if crystal, no if Leo 
Finished end: Furniture groove finished end (standard) or optional upgrade to flush finished  
Any applied doors or end panels to sides or backs of cabinets will be noted on plans. If not on 
drawing, not included.  
Any accessories will be noted on plan. If accessory provided by Castle and not Cabinet company, 
model # as follows: 

Furnish and install  tile backsplash; 
Tile allowance $4.00/SF  
Supplier:
Spec#/description:                                                                                                                                       
Note:  This is the field tile.  Add bullnose, Schluter, accent tiles, etc. to the lines above.

Reinstall existing casing and base. New shoe. 

Knobs and pulls will be installed on all cabinet doors and drawers.  
Allowance: $7.00/ea.
Manufacturer:
Model/spec #:
Finish color:
Supplier:

Patching & skim coating plaster walls / ceilings due to electrical trenching. If not needed, cost to 
be credited.

Stock Material Costs - Denshield, Hardi Board,  Mud, Self Leveler, Mastic, Thinset, Redguard, 
Tape, Caulk, Sponges, Silicone, etc.  Include on all Tile projects. 

Tile edging - (figured per 8' stick - link to different types of Schluter profiles) 
Manufacturer:  Schluter
Style: Jolly
Thickness: to match tile
Finish: Satin Nickel / Chrome / Painted Included (Others at Upgrade)

GROUT - Unsanded (# of 10 lb. canisters) Standard grout is Custom Building Products.  
Grout per specs from builder above.  No Laticrete.  
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16 EA 2,693.76$               2,963.14$               

6 EA 1,693.20$               1,862.52$               

35 SF 4,593.75$               5,053.13$               

1 EA 172.10$                  189.31$                  

1 EA 315.85$                  347.44$                  

1 EA 268.75$                  295.63$                  

Subtotal - Category 21 10,211.24$             11,232.36$             

22. Specialties

Subtotal - Category 22 -$                        -$                        

23. Flooring
1 EA 111.05$                  122.16$                  

100 SF 419.20$                  461.12$                  

1 EA 144.70$                  159.17$                  

100 SF 1,012.50$               1,113.75$               

Subtotal - Category 23 1,687.45$               1,856.20$               

24. Painting and Decorating
100 SF 235.27$                  258.80$                  

320 SF 684.86$                  753.35$                  

Reface existing cabinets with new full overlay doors and hinges.  NOTE:  Unfinished.  (number 
of DOORS not cabinets)  
Species:
Style/rail profile:
Edge profile:
Panel type/profile:

Range: Dual fuel free standing:  Electrician to install plug (if needed).  Plumber to move to hole, 
do gas hook-up, install, level, and install anti tip range.  
Make/model #:
Dimensions:

Refrigerator - Water:  CBR to install and level a fridge with water. Plumber to pull out leveled 
fridge and do final water hook-up. 
Make/model #:
Dimensions:

Microwave Vented: CBR to install vented microwaves.  Venting into cabinet and to exterior by 
HVAC Trade Partner.  CBR to do final hook-ups to venting in cabinet.  
Make/model #:
Dimensions:

Cambria quartz countertops will be installed.
Color:
Edge profile:
Thickness:
undermount sink (Y or N):

Reface existing cabinets with new solid wood drawer faces.  Includes new  solid wood, 
dovetailed drawer boxes and full extension, soft-close hardware. NOTE:  Unfinished.  
Species:
Style/rail profile:
Edge profile:
Panel type/profile:
Drawer face type (5-piece or slab):

Prime and painting ceilings using low VOC  Paint.   
COLOR: Standard flat ceiling white

Furnish and install Marmoleum sheet goods.  Needs to be over smooth sub floor.  See lines 
above for underlayment and floor prep costs.  

Furnish and install underlayment (based on 1/4" plywood) for vinyl, Marmoleum, cork, or other 
flooring requiring a smooth underlayment.  

Furnish and install custom wood thresholds (stained and finished to match).
Wood Species:

Floor prep.  Smoothing, leveling, etc.  

Prime and paint walls using low VOC  Paint.   
Manufacturer:
Color name and #:
Sheen:
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1 EA 845.60$                  930.16$                  

15 LF 3,674.70$               4,042.17$               

1 Note 0.00$                      0.00$                      

Subtotal - Category 24 5,440.43$               5,984.48$               

25. Clean Up and Debris Removal
1 EA 319.20$                  351.12$                  

2 MO 120.00$                  120.00$                  

30 DAYS 210.00$                  210.00$                  

0 EA 0.00$                      0.00$                      

1 EA 337.50$                  371.25$                  

2 EA 425.00$                  467.50$                  

Subtotal - Category 25 1,411.70$               1,519.87$               

Project Subtotal 34,658.22$             37,810.29$             

26. Designer Oversight & Project Management 1.00$ 3,292.53$               3,621.78$               

27. Overhead and Profit 1.00$ 5,718.61$               6,290.47$               

Grand Total** 43,669.36$             48,036.30$             

MN License # BC005657
**Important Notice** 

**This is only a ballpark guesstimate.  This does not represent actual prices, only a 
best guess based on Castle's past experiences.  There are still many unknowns that can 

affect pricing at this point.  

Prime and paint OR stain and seal one side of door, (2) double-hung window, and baseboard / 
casing - Moderate and Classic.   NOTE:  Our standard is low VOC for woodwork, although may 
not be able to use low VOC primer due to existing stain/wood condition- tbd. Will use low VOC 
primer when able.  
Manufacturer:
Color name and #:
Sheen: (semi-gloss is standard for bathrooms)

Prime and paint cabinetry.   NOTE:  Our standard is low VOC for woodwork, although may not 
be able to use low VOC primer due to existing stain/wood condition- tbd. Will use low VOC 
primer when able. 
Manufacturer:
Color name and #:
Sheen: (satin is standard)

Disposal and clean-up - remove all site prep, wipe down and broom sweep area.  Haul all extra 
material off site.

Regular portable restroom (one month)
NOTE:  This cost can be saved if homeowner is ok with making a bathroom in the house 
available to Castle and it's trade partners

10 Yard mini roll-off dumpster - smaller truck for smaller places 2.5 ton maximum  NOTE:  for 
30 days only.  Use line above for estimated days over 30 days

ADD number of days, dumpster is estimated to be needed over 30 days 

Minneapolis daily street use permit for dumpster - Charged per 30 days.  If dumpster can be 
placed on driveway or lawn this can cost can be saved. 
NOTE:  If the dumpster is required to be moved for plowing or street cleaning, there will be 
additional charges for moving it and replacing it after the street work is complete.

NOTE:  Please note that when the homeowner is doing the painting, they are responsible for 
caulking, filling nail holes, and repairing minor wall and ceiling dings.  There will need to 
be a few rounds of touch-ups, due to the nature of construction, and that falls under the 
scope of the painter.

DUMPSTER NOTE:  If the dumpster is placed on the  street, and the city calls a snow 
emergency or street cleaning, there will be an additional $200 charge per move or violation via a 
change order.  Sometimes it will get moved, sometimes it will just get fined.  The charge is the 
same either way.
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1,091.73$                          Check or Cash 
Discount High 
2.5%*

 $     42,577.63 46,835.39$     

*Doesn't Apply to Bank Financing or loan process that requires Castle to receive payment directly from that 
entity after Castle has paid subcontractors and secured lien waivers.  In these instances Castle essentially acts as 

Check or Cash Discount Low 
2.5%*

1,200.91$     
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