
2nd Floor Laundry Closet
Address:
City, State, Zip:
Phone:
Email:

Project Description: Date:

Qty. Unit Low Budget High Budget

01. Permits and Design

1 EA 780.00$                  897.00$                  

1 EA 1,500.00$               1,500.00$               

Subtotal - Category 1 2,280.00$               2,397.00$               
02. Site Prep and Demolition 

1 EA 467.10$                  537.17$                  

1 EA 554.40$                  637.56$                  

1 Note 0.00$                      0.00$                      

Subtotal - Category 2 1,021.50$               1,174.73$               

03. Landscaping and Fence - By Field Outdoor Spaces or homeowner
Subtotal - Category 3 -$                        -$                        
04. Concrete and Foundation
Subtotal - Category 4 -$                        -$                        
05. Masonry
Subtotal - Category 5 -$                        -$                        
06. Framing

9 SF 266.10$                  306.02$                  

1 EA 684.40$                  787.06$                  

Subtotal - Category 6 950.50$                  1,093.08$               

09. Roofing, Flashing, Gutters
1 EA 408.60$                  469.89$                  

Subtotal - Category 9 408.60$                  469.89$                  

10. Exterior Trim, Porches and Decks
Subtotal - Category 10 -$                        -$                        

11. Siding, Soffit, and Fascia
Subtotal - Category 11 -$                        -$                        

12. Exterior Doors and Trim
Subtotal - Category 12 -$                        -$                        

Install a new roof  jack on new plumbing vent penetrations

Basic interior wall framing: Flatten walls and ceiling, fur out as needed, furnish and install 
backers for rock and accessories

Add stackable washer/dryer to existing 2nd floor closet. Note- assumes existing 
closet is large enough for washer and dryer. Install owner supplied appliances. 
Excludes demo or disconnect of existng laundry in basement and new sink on 2nd 
floor. 

Patch in subfloor as needed for mechanical rough-ins  

6/8/2022

Design and Planning Process -- See Design and Planning Agreement for Details.

NOTE: Although care is taken to carefully remove materials from wall and floor surfaces, 
screw pops, hairline cracks, and other issues can occasionally arise in adjacent spaces.  No 
costs are included in this estimate to patch drywall or plaster or repaint walls in adjacent 
spaces but the need could arise and can be handled with a Change Order.  We also use the 
most expensive and sensitive tape when taping prep to the floor, walls, or trim.  If it is a bad 
or old finish, there is a small chance that it may peel some of the existing finish off.  Any 
additional repairs will be an additional charge and dealt with via Change Order.

Demolition of work area to EPA lead safe work practices: Demo closet rod shelf. Remove 
existing base/shoe, flooring and subfloor in hall closet. Also remove sheetrock from back wall of 
hall closet for plumbing rough in. 

Site Prep Small to Medium Project (Includes floor protection, poly curtain walls, and delivery of 
tools/equipment and set up of job site). Place yard sign and order dumpster.  Protect floors 
through home to work area.  Install poly curtain walls and zipper doors to work area. 

BUDGET ANALYSIS

Permit
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13. Windows
Subtotal - Category 13 -$                        -$                        

14. Plumbing
1 Note 0.00$                      0.00$                      

1 EA 357.50$                  411.13$                  

1 EA 5,460.00$               6,279.00$               

Subtotal - Category 14 5,817.50$               6,690.13$               

15. HVAC
1 EA 325.00$                  373.75$                  

1 EA 643.50$                  740.03$                  

Subtotal - Category 15 968.50$                  1,113.78$               

16. Electrical

1 EA 240.50$                  276.58$                  

1 EA 1,950.00$               2,242.50$               

1 Note 0.00$                      0.00$                      

1 Note 0.00$                      0.00$                      

1 Note 0.00$                      0.00$                      

Subtotal - Category 16 2,190.50$               2,519.08$               

17. Insulation
Subtotal - Category 17 -$                        -$                        

18. Drywall
80 SF 499.20$                  574.08$                  

Subtotal - Category 18 499.20$                  574.08$                  
19. Tile and Stone
Subtotal - Category 19 -$                        -$                        

20. Millwork, Doors, Hardware
18 LF 105.62$                  121.47$                  

18 LF 429.91$                  494.40$                  

Subtotal - Category 20 535.54$                  615.87$                  

Plumbing permit 

NOTE TO CLIENTS:   During kitchen and bathroom remodels, the pipes (drains and 
galvanized water lines) sit for extended periods of time with no water going through them.  
The build up on the inside of the pipes dries up and sometimes can come free and clog either 
a drain or water line, once the water is turned back on at the end of the project.  There is no 
money included to unclog a pipe if this happens and additional charges will occur.

General Plumbing Note:   Any new waste or supply lines will be plastic, not copper or 
galvanized.

NOTE:  No wiring for security, doorbell, TV, speakers or phone is included in pricing.  If 
any low voltage wires are found in a wall being opened up, additional costs to re-route them 
will occur.

Base shoe molding 
Species:
Size:
Brand/profile #: 

Classic base molding - NOTE - Assumes 1X and top cap
Species:
1X size:
Top cap profile and height #:
Brand/profile #: 

NOTE:  Battery operated smoke detector and CO by homeowner. Will all need to be 
functional and placed per code. Code requires each floor have one smoke detector. In 
addition, any bedroom needs a smoke detector. Also there must be a carbon monoxide 
detector within 10 feet of each bedroom. **If the rest of the home does not meet the above 
code, homeowner will be responsible to update or if homeowner prefers, Castle will perform 
updates and a change order will be issued**”

Wiring for stackable w/d unit and 1 switch/led light in closet. 

Furnish and install 1/2" drywall on walls with smooth finish 

Vent clothes dryer using corrosion resistant pipe; Note - does not include dryer boost fan if the 
duct run is too long

1st or 2nd floor laundry rough for stackable washer and dryer.  Includes a disaster pan and wall 
mounted washer box/shut-offs.  Includes washer hook ups.

Electrical Permit

NOTE:  For all home owner provided fixtures, there may be additional install costs for more 
complicated fixtures.  ALL light fixtures must be specified prior to contract signing and be 
UL listed to pass inspection.  All material issues related to materials supplied by owner are 
the responsibility of the owner to resolve. Extra trade partner trip charges may apply for 
return visits if material issues can not be resolved in timely manner. 

Mechanical permit
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21. Cabinetry, Countertops and Appliances

10 EA 152.94$                  175.88$                  

1 EA 0.00$                      0.00$                      

2 LF 712.00$                  818.80$                  

2 LF 678.80$                  780.62$                  

4 SF 182.00$                  209.30$                  

1 Note 0.00$                      0.00$                      

1 EA 312.00$                  358.80$                  

Subtotal - Category 21 2,037.74$               2,343.40$               
22. Specialties

Subtotal - Category 22 -$                        -$                        

23. Flooring
18 SF 87.59$                    100.73$                  

18 SF 277.22$                  318.80$                  

Subtotal - Category 23 364.81$                  419.53$                  

24. Painting and Decorating
18 SF 56.42$                    64.89$                    

Knobs and pulls will be installed on all cabinet doors and drawers.  
Allowance: $7.00/ea.
Manufacturer:
Size:
Model #:
Finish: 

Crystal - Current line:  Furnish and install base cabinets - stained or painted wood

Prime and painting ceilings using low VOC  Paint.   
COLOR: Standard flat ceiling white

Furnish and install luxury vinyl tile on floor.    Mannington Adura FLEX, plank or tile  (Non-
grouted)
Allowance $4.90 sf
Line/series:
Color:
Tile size:

Furnish and install underlayment (based on 1/4" plywood) for vinyl, Marmoleum, cork, or other 
flooring requiring a smooth underlayment.  

Crystal - Current line:  Furnish and install upper cabinets - stained or painted wood

CABINET SPECS:
Cabinet Line: Crystal Current or Crystal Keyline
Box Type: Frameless, Framed, Inset 
Door Construction:  MDF or Wood
Door Style:
Drawer Style:  5 piece or slab
Drawer box construction: Interior material: select one- natural melamine on particle board 
substrate standard or natural basswood veneer on plywood substrate upgrade, white melamine on 
particle board substrate option for current frameless, or all plywood green core box with natural 
maple veneer if keyline; finished interiors of any cabinets would be noted on plans.   
Wood Species:
Finish:  paint or stain
Color:
Sheen:
Specialties:  (distressing, highlights, etc.)
Crown:                                                                                                                                                   
Shoe: Yes
Finished end: Furniture groove finished end (standard) or optional upgrade to flush finished  
Any applied doors or end panels to sides or backs of cabinets will be noted on plans. If not on 
drawing, not included.  
Any accessories will be noted on plan. If accessory provided by Castle and not Cabinet 
company, model # as follows: 

Washer and dryer:  Plumber to do all final hook-ups and install. 
Make/model #:
Dimensions:  

APPLIANCES:
NOTE: Client to communicate with appliance supplier regarding delivery of appliances they 
purchased and arrange to meet/receive delivery themselves.  The project manager will be in 
communication with client regarding that timing.

Plastic laminate countertops will be installed.
Manufacturer:
Color:
Edge Profile:
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220 SF 295.42$                  339.73$                  

18 LF 246.38$                  283.34$                  

1 Note 0.00$                      0.00$                      

Subtotal - Category 24 598.22$                  687.96$                  
25. Clean Up and Debris Removal

1 EA 369.60$                  425.04$                  

30 Day 240.00$                  240.00$                  

0 EA 0.00$                      0.00$                      

1 EA 266.50$                  306.48$                  

1 EA 221.00$                  254.15$                  

Subtotal - Category 25 1,097.10$               1,225.67$               

Project Subtotal 18,841.70$             21,324.16$             

26. Designer Oversight & Project Management 1.00$  2,166.80$               2,491.82$               

27. Overhead and Profit 1.00$  3,108.88$               3,575.21$               

Grand Total** 24,117.38$             27,734.99$             

MN License # BC005657

602.93$                             Check or Cash 
Discount High 
2.5%*

 $     23,514.45 27,041.61$     

*Doesn't Apply to Bank Financing or loan process that requires Castle to receive payment directly from that 
entity after Castle has paid subcontractors and secured lien waivers.  In these instances Castle essentially acts as 

Check or Cash Discount Low 
2.5%*

693.37$        

**Important Notice** 

**This is only a ballpark guesstimate.  This does not represent actual prices, only a 
best guess based on Castle's past experiences.  There are still many unknowns that 

can affect pricing at this point.  

Regular portable restroom (one month)
NOTE:  This cost can be saved if home owner is ok with making a bathroom in the house 
available to Castle and it's trade partners

Priming and painting of base molding and/or casing.  NOTE:  Our standard is low VOC for 
woodwork, although may not be able to use low VOC primer due to existing stain/wood 
condition- tbd. Will use low VOC primer when able. 
Manufacturer:
Color name and #:
Sheen: (satin is standard)

6 Yard mini roll-off dumpster - smaller truck for smaller places 2.5 ton maximum.  NOTE:  for 
30 days only.  Use line above for estimated days over 30 days

Disposal and clean-up - remove all site prep, wipe down and broom sweep area.  Haul all extra 
material off site.

Prime and paint walls using low VOC  Paint.   
Manufacturer:
Color name and #:
Sheen:

St. Paul Daily street use permit for dumpster - Charged per day. Day 1-30 = $8/day.  Days 31-
120 = $10/day.  Weekends count too. If dumpster can be placed on driveway or lawn this can 
cost can be saved. 
NOTE:  If the dumpster is required to be moved for plowing or street cleaning, there will be 
additional charges for moving it and replacing it after the street work is complete.

NOTE:  Please note that when the homeowner is doing the painting, they are responsible for 
caulking, filling nail holes, and repairing minor wall and ceiling dings.  There will need to 
be a few rounds of touch-ups, due to the nature of construction, and that falls under the 
scope of the painter.

DUMPSTER NOTE:  If the dumpster is placed on the  street, and the city calls a snow 
emergency or street cleaning, there will be an additional $200 charge per move or violation via a 
change order.  Sometimes it will get moved, sometimes it will just get fined.  The charge is the 
same either way.
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