

BUDGET ANALYSIS

Client Information:

Name: Solid Surface Shower

Address:

City, State, Zip:

Phone: Email:

Project Description:

Shower Update - 32" x 32" Solid Surface surround and base. Add shut-off for shower valve and flush access panel above toilet. Replace shower fixture. Install new framed shower door.

	Qty. Unit	Image	ge Low Budget		High Budget	
ermits and Design						
Permit.	1 EA		\$	696.16	\$	800
<u>Design and Planning Process</u> - see Design and Planning Agreement for details.	1 EA		\$	681.17	\$	681
al - Category 1			\$	1,377.33	\$	1,481
te Prep and Demolition						
Client Responsibilities: -Remove personal items from work areas including food, appliances, furniture, and valuablesRemove valuables, art, and personal items from walking paths to restrooms and entry/exit and the other side of walls adjacent to work area.			\$	0.00	\$	(
Site Prep Exterior/Handyman Project: -Tools/equipment delivery and set up of job sitePlace yard sign and order dumpsterFloor protection to work area.	1 EA		\$	175.82	\$	202
Bathroom demolition of work area: -Demo existing cabinets, accessories, fixtures, and trim. -Demo existing walls to the studs- assumes lathe and plaster. -Demo existing flooring and subfloor. -Existing ceiling to remain and new drywall to be overlaid on the existing.	1 EA		\$	282.18	\$	324
Items to be removed/saved for reinstallation:						

occasionally arise in adjacent spaces. No costs are included in this estimate to patch drywall or plaster or repaint walls in adjacent spaces, but the need could arise. We also use the most expensive and sensitive tape when taping prep to the floor, walls, or trim. If it is a bad or old finish, there is a small chance that it may peel off some of the

existing finish. Any additional repairs will be an extra charge and dealt with via Change Order.

Subtotal - Category 2		\$	458.00	\$	526.70
14. Plumbing					
<u>NOTE:</u> During kitchen and bathroom remodels, the pipes (drains and galvanized water liperiods of time with no water going through them. The build up on the inside of the pipes can come free and clog either a drain or water line, once the water is turned back on at the There is no money included to unclog a pipe if this happens and additional charges will occ	dries up and sometimes end of the project.				
<u>NOTE:</u> Any new waste or supply lines will be plastic, not copper or galvanized.					
Plumbing Permit.	1 EA	\$	385.00	\$	442.75
Add shut off for shower in access panel. Add shut off for adjacent toilet.	1 EA	\$	914.20	\$	1,051.33
Finished drain cover for a prefab shower pan (non-tile): \$90 allowance	1 EA	\$	786.53	\$	904.51
Manufacturer: Model: Finish:	1.51		1 000 55		1 105 50
Shower faucet, diverter and controller: \$300 allowance Manufacturer: Model: Finish:	1 EA	\$	1,039.77	\$	1,195.73
Subtotal - Category 14		\$	3,125.50	\$	3,594.33
15. HVAC					<u> </u>
Subtotal - Category 15		\$	-	\$	-
16. Electrical					
Subtotal - Category 16		\$	-	\$	-
17. Insulation					
Subtotal - Category 17		\$	-	\$	-
18. Drywall					
TBD Ceilings- 1/2" or 5/8" drywall with smooth finish.	0 SF	\$	0.00	\$	0.00
Access panel:	1 EA	\$	295.68	\$	340.03
Size: Manufacturer: Model:					
Туре:					
Subtotal - Category 18		\$	295.68	\$	340.03
19. Tile and Stone					
Onyx shower surround system: Color: Items: 3 wall panels to ceiling, 1 shower pan with ramp, 1 shower bench, 1 recessed shower caddy Finish: smooth or matte Style:	1 EA	\$	5,540.09	\$	6,371.10
Note: -All solid surface surrounds to add tile backer board water proofing layer under. Subtotal - Category 19		\$	5,540.09	\$	6,371.10
20. Millwork, Doors, Hardware		J.	3,340.03	Ф	0,5 / 1.10
Subtotal - Category 20		\$	_	\$	_
21. Cabinetry, Countertops and Appliances		<u> </u>			
Subtotal - Category 21		\$	-	\$	-
22. Specialties					
Shower door- single: Size: 30"x80" Glass: Framed	1 EA	\$	2,310.00	\$	2,656.50
Allowance \$400.00					
Subtotal - Category 22		\$	2,310.00	\$	2,656.50
23. Flooring					
Subtotal - Category 23		\$	-	\$	-
24. Painting and Decorating					

Subtotal - Category 24		\$ -	\$ -
25. Clean Up and Debris Removal			
Disposal and clean-up: -Remove all site prep, wipe down and broom sweep areaHaul all extra material off site. NOTE: This doesn't include professional cleaning. Deep clean available at additional cost thandled on a change order at end of project.	1 EA	\$ 57.32	\$ 65.92
NOTE: If the dumpster is placed on the street, and the city calls a snow emergency or str be an additional ~\$200 charge per move or violation via a change order. Sometimes it wil it will just get fined. The charge is the same either way.	O-		
Subtotal - Category 25		\$ 57.32	\$ 65.92
Project Subtotal		\$ 13,163.92	\$ 15,036.33
26. Designer Oversight & Project Management		\$ 1,382.21	\$ 1,589.54
27. Overhead and Profit		\$ 2,172.05	\$ 2,497.85
Grand Total**		\$ 16,718.18	\$ 19,225.90
MN License # BC005657 **Important Notice** **This is only a ballpark guesstimate. This does not represent actual best guess based on Castle's past experiences. There are still many unaffect pricing at this point.	• •		
Check or Cash Discount Low 2.5%* \$ 417.95 Check or Cash Discount High 2.5%*	\$ 480.65	\$ 16,300.22	\$ 18,745.26

^{*}Doesn't Apply to Bank Financing or loan process that requires Castle to receive payment directly from that entity after Castle has paid subcontractors and secured lien waivers. In these instances Castle essentially acts as the financier for the project and incurs borrowing costs. Exceptions include banks willing to follow Castle payment structure.

Custom Design Studio Locations



362 Snelling Ave S. St. Paul, MN 55105 P) 651-699-4164



5 W. Diamond Lake Rd Minneapolis, MN 55419 P) 612-789-8509



2600 Johnson St. NE Minneapolis, MN 55418 P) 612-789-8509



6480 Wayzata Blvd. Golden Valley, MN 55426 P) 763-333-0750

Need Help with Financing Options?



HTTPS://WWW.CASTLEBRI.COM/FINANCING-OPTIONS/