Name: Windows Vinyl Pocket Replacement

Address:

City, State, Zip:

Phone: Email:



## **BUDGET ANALYSIS**

Project Description: Date: 6/8/2022

Replace (10) existing 3'x4' double-hung windows with insulated vinyl pocket windows. Wrap existing exterior trim with aluminum as required to match. Do not disturb existing interior trim.

	Qty. Unit		Low Budget		High Budget		
01. Permits and Design							
Permit	1	EA	\$	625.00	\$	750.00	
Design and Planning Process See Design and Planning Agreement for Details.	1	EA	\$	1,200.00	\$	1,200.00	
Subtotal - Category 1			<b>S</b>	1,825.00	•	1,950.00	
02. Site Prep and Demolition			-	1,023.00	J	1,230.00	
Site Prep Small to Medium Project (Includes floor protection, poly curtain walls, and delivery of tools/equipment and set up of job site). Place yard sign and order dumpster. Protect floors through home to work area. Install poly curtain walls and zipper doors to work area.	1	EA	\$	446.55	\$	535.86	
OPTION: Furnish and install a Schlage "Camelot" keypad electronic deadbolt. Finish: TBD ADD: \$110.00  NOTE: This is priced at our cost with free install. It is a good alternative to having a lock box on your door and you can use it in the future after your project is complete. There are other options that provide "smart" technology as well for a slightly higher cost. Ask your designer for details.		EA	\$	0.00	\$	0.00	
NOTE: Although care is taken to carefully remove materials from wall and floor surfaces, screw pops, hairline cracks, and other issues can occassionally arise in adjacent spaces. No costs are included in this estimate to patch drywall or plaster or repaint walls in adjacent spaces but the need could arise and can be handled with a Change Order. We also use the most expensive and sensitive tape when taping prep to the floor, walls, or trim. If it is a bad or old finish, there is a small chance that it may peel some of the existing finish off. Any additional repairs will be an additional charge and dealt with via Change Order.	1	Note	\$	0.00	\$	0.00	
Subtotal - Category 2	•		\$	446.55	\$	535.86	
03. Landscaping and Fence - By Field Outdoor Spaces or homeowner							
Subtotal - Category 3			\$		\$		
04. Concrete and Foundation							
Subtotal - Category 4			\$	-	\$	-	
05. Masonry							
Subtotal - Category 5			\$	-	\$	-	
06. Framing Subtotal - Category 6			s		S		
~ ·			13	-	)	-	
09. Roofing, Flashing, Gutters			0		6		
Subtotal - Category 9			\$	-	\$	-	

				1	
10. Exterior Trim, Porches and Decks	10 EA	\$	3,896.00	\$	4,675.20
Furnish and install maintenance free aluminum wrap over wood window or door trim. Count EACH window/door	IU EA	•	3,890.00	Þ	4,673.20
Color:					
NOTE: Additional \$100 will be added for a non-standard color					
NOTE. Additional \$100 will be added for a non-standard color					
Subtotal - Category 10		\$	3,896.00	\$	4,675.20
11. Siding, Soffit, and Fascia					
Subtotal - Category 11		\$	-	\$	-
12. Exterior Doors and Trim					
Subtotal - Category 12		\$	-	\$	-
13. Windows					
Furnish and install new vinyl pocket insert window; builder grade Walsh	10 EA	\$	9,771.00	\$	11,725.20
Window allowance \$500.00/ea.					
Manufacturer:					
Line:					
Operation type, size, jamb, tempering, egress notes: see plan/schedule					
Exterior material /color:		1			
Interior material /color:		1			
Glass: clear Low E2 w/ Argon is standard- modify if something else desired					
Grids (type, size, pattern, color):					
Interior weather Strip color: ???					
Hardware type/color:					
WOCD: Y or N (and specifiy color, if diff. from hardware)					
Screen surround material/color:					
Screen color:					
Stop description:		1.		<b>.</b>	
Window install material (flashing, caulk, shims, etc.)	10 EA	\$	625.00	\$	750.00
Subtotal - Category 13		\$	10,396.00	\$	12,475.20
14. Plumbing					
Subtotal - Category 14		\$	-	\$	-
15. HVAC					
Subtotal - Category 15		\$	-	\$	-
16. Electrical					
Subtotal - Category 16		\$	-	\$	-
17. Insulation					
Subtotal - Category 17		\$	-	\$	-
18. Drywall					
Subtotal - Category 18		\$	_	\$	_
19. Tile and Stone					
Subtotal - Category 19		\$	-	\$	-
20. Millwork, Doors, Hardware					
Subtotal - Category 20		\$	-	\$	-
21. Cabinetry, Countertops and Appliances					
Subtotal - Category 21		\$	-	\$	-
22. Specialties					
Subtotal - Category 22		\$	-	\$	-
23. Flooring					
Subtotal - Category 23		\$		\$	-
Subtotal - Category 23 24. Painting and Decorating Subtotal - Category 24		\$	-	\$   \$	-

25. Clean Up and Debris Removal  Disposal and clean-up - remove all site prep, wipe down and broom sweep area. Haul all extra	1 EA	\$	352.80	\$	423.36
material off site.	LA	J.	332.80	J.	423.30
St. Paul Daily street use permit for dumpster - Charged per day. Day 1-30 = \$8/day. Days 31- 120 = \$10/day. Weekends count too. If dumpster can be placed on driveway or lawn this can cost can be saved.  NOTE: If the dumpster is required to be moved for plowing or street cleaning, there will be additional charges for moving it and replacing it after the street work is complete.	10 Day	\$	80.00	\$	80.00
<b>DUMPSTER NOTE:</b> If the dumpster is placed on the street, and the city calls a snow emergency or street cleaning, there will be an additional \$200 charge per move or violation via a change order. Sometimes it will get moved, sometimes it will just get fined. The charge is the same either way.	0 EA	\$	0.00	\$	0.00
10 Yard mini roll-off dumpster - smaller truck for smaller places 2.5 ton maximum <b>NOTE:</b> for 30 days only. Use line above for estimated days over 30 days	1 EA	\$	337.50	\$	405.00
Regular portable restroom (one month)  NOTE: This cost can be saved if home owner is ok with making a bathroom in the house available to Castle and it's trade partners	1 EA	\$	212.50	\$	255.00
Subtotal - Category 25		\$	982.80	\$	1,163.36
Project Subtotal		\$	17,566.35	\$	20,799.62
26. Designer Oversight & Project Management		\$	2,020.13	\$	2,424.16
27. Overhead and Profit		\$	2,898.45	\$	3,478.14
Grand Total**		\$	22,484.93	\$	26,981.91
MN License # BC005657		-			
**Important Notice**					
**This is only a ballpark guesstimate. This does not represent actual pri	icas anly a				
best guess based on Castle's past experiences. There are still many unkr can affect pricing at this point.	iowns that				

562.12 Check or Cash

2.5%\*

Discount High

\$

674.55 \$

**Check or Cash Discount Low** 

2.5%\*

21,922.80

26,307.37

<sup>\*</sup>Doesn't Apply to Bank Financing or loan process that requires Castle to receive payment directly from that entity after Castle has paid subcontractors and secured lien waivers. In these instances Castle essentially acts as

## **Custom Design Showrooms**

Showroom maps & hours can be found on our website at www.CASTLEBRI.com



W. Diamond Lake Rd Minneapolis, MN 55419 P) 612-789-8509



2600 Johnson St. NE Minneapolis, MN 55418 P) 612-789-8509



362 Snelling Ave S. St. Paul, MN 55105 P) 651-699-4164



4020 Minnehaha Ave Minneapolis, MN 55406 P) P) 612-789-8509



## Need Help with Financing Options?









https://www.castlebri.com/financing-options/

## **Castle Offers Financing**



Find out if you qualify

Call or email Tambra Heine, Financial Controller at 612.877.8374 or Tambra@castlebri.com to schedule your 10 minute no obligation consultation.