
Name:

Address:

City, State, Zip:

Phone:

Email:

Project Description: Date:

Qty. Unit Low Budget High Budget

01. Permits and Design

1 EA 2,160.00$                2,376.00$                

1 EA 2,400.00$                2,400.00$                

Subtotal - Category 1 4,560.00$                4,776.00$                

02. Site Prep and Demolition 

1 EA 386.00$                   424.60$                   

1 EA 0.00$                       0.00$                       

1 EA 2,368.00$                2,604.80$                

1 Note 0.00$                       0.00$                       

Subtotal - Category 2 2,754.00$                3,029.40$                

03. Landscaping and Fence - By Field Outdoor Spaces

Subtotal - Category 3 -$                        -$                        

Demolition of work area to EPA lead safe work practices:

- Removal of garage window and garage door, and removal of front door.

- Other misc. demolition, as needed.

- Temporarily remove AC line and electrical mast from side of house to install new siding.

Reinstall after new siding work is completed.

- Disconnect cable lines running through siding for reinstallation after siding is completed.

- Remove deck step up to rear door and 5/4 x 6 deck board running parallel to house for new

siding installation. Replace both items after siding is completed.

- Temporarily remove exterior light fixtures and mailbox. Reinstall after siding is complete.

- Remove and dispose of shutters.

- Remove all siding from home. Remove and replace wall vents for reinstallation.

- Remove gutter and downspouts and save components, if possible.

- Remove and trash roof antenna.

- Remove all roofing and roofing felt to sheathing. Remove flashings and roof vents, as needed.

Save roof vents for reinstallation wherever possible.

NOTE: Repairs to any interior walls or ceilings that get cracks from exterior demo, or insulation

work, are not included in Project Pricing.

NOTE: Removal of landscaping, plantings and deck accessories by others and not included in

the Scope of Work.

BUDGET ANALYSIS

Site Prep (Includes floor protection, poly curtain walls, and delivery of tools/equipment and set 

up of job site). Place yard sign and order dumpster.  Protect floors through home to work area.  

Install poly curtain walls and zipper doors to work area. 

Permit

Design and Planning Process -- See Design and Planning Agreement for Details.

NOTE: Although care is taken to carefully remove tile from walls and floor occasionally 

screw pops, hairline cracks, and other issues can arise in adjacent spaces; no costs are 

included in this estimate to patch drywall or repaint walls in adjacent spaces but the need 

could arise and can be handled with a Change Order.  We also use the most expensive and 

sensitive tape when taping prep to the floor, walls, or trim.  If it is a bad or old finish, there is 

a small chance that it may peel some of the existing finish off.  Any additional repairs will be 

an additional charge and dealt with in a non-chargeable change order.

OPTION:  Furnish and install a Schlage "Camelot" keypad electronic deadbolt.  Finish:  TBD  

ADD:  $110.00

NOTE:  This is priced at our cost with free install.  It is a good alternative to having a lock 

box on your door and you can use it in the future after your project is complete.  There are 

other options that provide "smart" technology as well for a slightly higher cost.  Ask your 

designer for details.

Project Description: Exterior Remodel of 2 story space. New siding, roofing, soffits/ 

fascia, gutters, attic insulation, exterior doors.
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04. Concrete and Foundation

Subtotal - Category 4 -$                        -$                        

05. Masonry

1 EA 3,600.00$                3,960.00$                

Subtotal - Category 5 3,600.00$                3,960.00$                

06. Framing

Subtotal - Category 6 -$                        -$                        

09. Roofing, Flashing, Gutters

1512 SF 8,618.40$                9,480.24$                

124 LF 1,413.60$                1,554.96$                

Subtotal - Category 9 10,032.00$              11,035.20$              

10. Exterior Trim, Porches and Decks

500 LF 4,100.00$                4,510.00$                

25 EA 4,200.00$                4,620.00$                

Subtotal - Category 10 8,300.00$                9,130.00$                

11. Siding, Soffit, and Fascia

2376 SF 2,851.20$                3,136.32$                

2376 SF 28,512.00$              31,363.20$              

180 LF 4,320.00$                4,752.00$                

Subtotal - Category 11 35,683.20$              39,251.52$              

12. Exterior Doors and Trim

1 EA 1,308.00$                1,438.80$                

1 EA 2,100.00$                2,310.00$                

Furnish and install 1 layer Tyvek house wrap

Furnish and install maintenance free aluminum wrap over wood window or door trim.  Count 

EACH window/door

Color: 

NOTE:  Additional $100 will be added for a non-standard color

Furnish and install new 16' designer period garage door and opener 

 $1,400.00 door allowance

Manufacturer:

Style:

Color:

Material:

Insulated (Y or N):

Height:

Siding - Hardie fiber cement board siding - ?" lap.  Includes 5/4 X ? Corner pieces, and window 

and door trim.

Manufacturer:

Color:

Trim width:

Lap size:

Furnish and install new 8' designer period garage door and opener  

$750.00 door allowance

Manufacturer:

Style:

Color:

Material:

Insulated (Y or N):

Height:

Soffits and Fascia  - Aluminum

Color:

Furnish and install  Cedar exterior trim (5/4x?)

Width:

Roofing - Furnish and install asphalt shingles.  Install only.  (for additions and new roofs)

Shingle manufacturer:

Shingle type:

Furnish and install leaf free gutters

Color:

Brick

- Rebuild chimney from the roof up with a reddish brown colored brick – TBD.

- Install watertight chimney cap to fit around existing flue.

- OPTION: Replacement of chimney flue is not included in Project Pricing. Assessment will be

made during removal of existing chimney.
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1 EA 700.00$                   770.00$                   

1 EA 1,240.00$                1,364.00$                

1 EA 1,402.00$                1,542.20$                

2 EA 278.00$                   305.80$                   

Subtotal - Category 12 7,028.00$                7,730.80$                

13. Windows

2 EA 1,366.00$                1,502.60$                

2 EA 120.00$                   132.00$                   

Subtotal - Category 13 1,486.00$                1,634.60$                

14. Plumbing

1 Note 0.00$                       0.00$                       

Furnish and install new 6' sliding glass vinyl patio door; 

Door allowance: $650.00/set

Manufacturer/supplier:

Door Size:

Operating panel (viewed from exterior):

Jamb Depth:

Grids:

Grid type

Hardware Color:

Furnish and install deadbolt lock and passage set on new doors; 

Handle set allowance: $80.00/ea.

Hardware Color:

Manufacturer:

Style/model #:

Furnish and install new steel garage service door;

 Door allowance: $250.00/ea.

Manufacturer/supplier:

Door Size:

Swing:

Single or double bore?:

Jamb Depth:

Furnish and install new fiberglass __ panel exterior door w. glass; 

Door allowance: $700.00/ea.

Manufacturer/supplier:

Door Size:

Swing:

Single or double bore?:

Jamb Depth:

Window:

Window size:

Grids:

Window install material (flashing, caulk, shims, etc.)

Furnish and install new vinyl full frame window in new window opening; 

Window allowance $375.00/ea.

Manufacturer:

Exterior Color:

Exterior Material:

Interior Material/color:

Hardware color:

Screen color:

R.O size:

Jamb size:

Exterior trim details:

Grids:

NOTE TO CLIENTS:   During kitchen and bathroom remodels, the pipes (drains and 

galvanized water lines) sit for extended periods of time with no water going through them.  

The build up on the inside of the pipes dries up and sometimes can come free and clog either 

a drain or water line, once the water is turned back on at the end of the project.  There is no 

money included to unclog a pipe if this happens and additional charges will occur.

General Plumbing Note:   Any new waste or supply lines will be plastic, not copper or 

galvanized.
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Subtotal - Category 14 0.00$                       0.00$                       

15. HVAC

Subtotal - Category 15 -$                        -$                        

16. Electrical

1 EA 132.00$                   145.20$                   

1 EA 0.00$                       0.00$                       

1 Note 0.00$                       0.00$                       

5 EA 1,500.00$                1,650.00$                

1 Note 0.00$                       0.00$                       

1 EA 1,680.00$                1,848.00$                

Subtotal - Category 16 3,312.00$                3,643.20$                

17. Insulation

1120 SF 2,150.40$                2,365.44$                

Subtotal - Category 17 2,150.40$                2,365.44$                

18. Drywall

2 EA 216.00$                   237.60$                   

Subtotal - Category 18 216.00$                   237.60$                   

19. Tile and Stone

Subtotal - Category 19 -$                        -$                        

20. Millwork, Doors, Hardware

100 LF 802.00$                   882.20$                   

Subtotal - Category 20 802.00$                   882.20$                   

21. Cabinetry, Countertops and Appliances

Subtotal - Category 21 0.00$                       0.00$                       

22. Specialties

Subtotal - Category 22 -$                        -$                        

23. Flooring

Subtotal - Category 23 -$                        -$                        

24. Painting and Decorating

3 EA 1,069.50$                1,176.45$                

1 EA 6,000.00$                6,600.00$                

Specify device color: 

White, light almond, or ivory are standard.  PICK ONE

Specify switch style

Pole or Decora.  PICK ONE

NOTE:  For all home owner provided fixtures, there may be additional install costs for more 

complicated fixtures.  ALL light fixtures must be specified prior to contract signing and be 

UL listed to pass inspection.

Drywall or plaster patch

Furnish and install light fixture; 

Fixture allowance $150.00/ea.

Manufacturer:

Model #:

Finish:

NOTE:  Battery operated smoke detector and CO by homeowner. Will all need to be 

functional and placed per code. Code requires each floor have one smoke detector. In 

addition, any bedroom needs a smoke detector. Also there must be a carbon monoxide 

detector within 10 feet of each bedroom. **If the rest of the home does not meet the above 

code, homeowner will be responsible to update or if homeowner prefers, Castle will perform 

updates and a change order will be issued**”

Exterior Painting  - Add Description.  

Electrical Permit

Relocate electrical service mast

Moderate window and door casing - NOTE:  Assumes 2 1/4"casing and "picture framed" 

windows

Species:

Size:

Profile #:

"Picture framed" OR sill/stool detail:

Supplier:

R-49 Blown fiberglass insulation with poly in the new attic rafters

Finishing of an EXTERIOR door both sides (2). Finish 1 side of (2) garage doors.  Includes the 

jamb of the unit.   NOTE:  Our standard is low VOC for woodwork, although may not be able to 

use low VOC primer due to existing stain/wood condition- tbd. Will use low VOC primer when 

able.  

Manufacturer:

Color name and #:

Sheen: (satin is standard)
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1 Note 0.00$                       0.00$                       

Subtotal - Category 24 7,069.50$                7,776.45$                

25. Clean Up and Debris Removal

1 EA 296.00$                   325.60$                   

1 MO 80.00$                     80.00$                     

0 EA 0.00$                       0.00$                       

1 EA 486.00$                   534.60$                   

Subtotal - Category 25 862.00$                   940.20$                   

Project Subtotal 87,871.10$              96,392.61$              

26. Project Management 1.00$ 5,975.23$                6,572.76$                

27. Administrative Fees and Sales Tax Paid on Material Purchases 1.00$ 1,867.26$                2,053.99$                

28. Designer Oversight 1.00$ 1,120.36$                1,232.39$                

29. Overhead and Profit 1.00$ 10,456.66$              11,502.33$              

Grand Total** 107,290.61$            118,019.67$            

MN License # BC005657

2,682.27$                          Check or Cash 

Discount High 

2.5%*

 $   104,608.35 115,069.18$    

30 Yard roll-off dumpster - 10 ton maximum  NOTE:  for 30 days only.  Use line above for 

estimated days over 30 days

Minneapolis daily street use permit for dumpster - Charged per 30 days.  If dumpster can be 

placed on driveway or lawn this can cost can be saved. 

NOTE:  If the dumpster is required to be moved for plowing or street cleaning, there will be 

additional charges for moving it and replacing it after the street work is complete.

NOTE:  Please note that when the homeowner is doing the painting, they are responsible for 

caulking, filling nail holes, and repairing minor wall and ceiling dings.  There will need to be 

a few rounds of touch-ups, due to the nature of construction, and that falls under the scope of 

the painter.

DUMPSTER NOTE:  If the dumpster is placed on the  street, and the city calls a snow 

emergency or street cleaning, there will be an additional $200 charge via a change order.  

Sometimes it will get moved, sometimes it will just get fined.  The charge is the same either way.

Disposal and clean-up - remove all site prep, wipe down and broom sweep area.  Haul all extra 

material off site.

2,950.49$    

**Important Notice** 

**This is only a ballpark guesstimate.  This does not represent actual prices, only a 

best guess based on Castle's past experiences.  There are still many unknowns that 

can affect pricing at this point.  

*Doesn't Apply to Bank Financing or loan process that requires Castle to receive payment directly from that 

entity after Castle has paid subcontractors and secured lien waivers.  In these instances Castle essentially acts as 

the financier for the project and incurs borrowing costs.  Exceptions include banks willing to follow Castle 

payment structure.

Check or Cash Discount Low 

2.5%*
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