
bathtub conversion to shower

Address:

City, State, Zip:

Phone:

Email:

Project Description: Date:

Qty. Unit Low Budget High Budget

01. Permits and Design

1 EA 588.75$                   647.63$                   

1 EA 714.00$                   714.00$                   

Subtotal - Category 1 1,302.75$                1,361.63$                

02. Site Prep and Demolition 

1 EA 389.75$                   428.73$                   

1 EA 592.00$                   651.20$                   

1 EA 0.00$                       0.00$                       

1 Note 0.00$                       0.00$                       

Subtotal - Category 2 981.75$                   1,079.93$                

03. Landscaping and Fence - By Field Outdoor Spaces

Subtotal - Category 3 -$                        -$                        

04. Concrete and Foundation

Subtotal - Category 4 -$                        -$                        

05. Masonry

Subtotal - Category 5 -$                        -$                        

06. Framing

1 EA 173.00$                   190.30$                   

15 LF 375.45$                   413.00$                   

Subtotal - Category 6 548.45$                   603.30$                   

09. Roofing, Flashing, Gutters

Subtotal - Category 9 -$                        -$                        

10. Exterior Trim, Porches and Decks

Subtotal - Category 10 0.00$                       0.00$                       

11. Siding, Soffit, and Fascia

Frame a recessed medicine cabinet or shower niche

Bathroom demolition of work area to EPA lead safe work practices:  Remove and dispose of tub.

Remove and dispose of shower control and faucets. Demo shower area to studs. Existing floor

in bathroom to remain. Existing ceiling to remain and get scraped.

bathtub conversion to shower.

2/12/2020

Interior wall framing (materials and labor). Also includes framing half wall at shower.

Design and Planning Process -- See Design and Planning Agreement for Details.

NOTE: Although care is taken to carefully remove tile from walls and floor occasionally 

screw pops, hairline cracks, and other issues can arise in adjacent spaces; no costs are 

included in this estimate to patch drywall or repaint walls in adjacent spaces but the need 

could arise and can be handled with a Change Order.  We also use the most expensive and 

sensitive tape when taping prep to the floor, walls, or trim.  If it is a bad or old finish, there is 

a small chance that it may peel some of the existing finish off.  Any additional repairs will be 

an additional charge and dealt with in a non-chargeable change order.

OPTION:  Furnish and install a Schlage "Camelot" keypad electronic deadbolt.  Finish:  TBD  

ADD:  $110.00

NOTE:  This is priced at our cost with free install.  It is a good alternative to having a lock 

box on your door and you can use it in the future after your project is complete.  There are 

other options that provide "smart" technology as well for a slightly higher cost.  Ask your 

designer for details.

BUDGET ANALYSIS

Site Prep (Includes floor protection, poly curtain walls, and delivery of tools/equipment and set 

up of job site). Place yard sign and order dumpster.  Protect floors through home to work area.  

Install poly curtain walls and zipper doors to work area. Includes floor protection from bathroom 

to front door, and a poly curtain wall at bathroom door. Site prep also includes delivery of 

tools/equipment and set up of job site, and ordering dumpster. 

Permit
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Subtotal - Category 11 -$                        -$                        

12. Exterior Doors and Trim

Subtotal - Category 12 -$                        -$                        

13. Windows

Subtotal - Category 13 -$                        -$                        

14. Plumbing

1 Note 0.00$                       0.00$                       

1 EA 120.00$                   132.00$                   

1 EA 562.50$                   618.75$                   

1 EA 675.00$                   742.50$                   

Subtotal - Category 14 1,357.50$                1,493.25$                

15. HVAC

Subtotal - Category 15 -$                        -$                        

16. Electrical

1 EA 137.50$                   151.25$                   

1 EA 0.00$                       0.00$                       

1 EA 1,000.00$                1,100.00$                

1 Note 0.00$                       0.00$                       

1 Note 0.00$                       0.00$                       

Subtotal - Category 16 1,137.50$                1,251.25$                

17. Insulation

1 EA 346.50$                   381.15$                   

Subtotal - Category 17 346.50$                   381.15$                   

18. Drywall

66 SF 338.09$                   371.89$                   

Subtotal - Category 18 338.09$                   371.89$                   

19. Tile and Stone

118 SF 584.10$                   642.51$                   

NOTE TO CLIENTS:   During kitchen and bathroom remodels, the pipes (drains and 

galvanized water lines) sit for extended periods of time with no water going through them.  

The build up on the inside of the pipes dries up and sometimes can come free and clog either 

a drain or water line, once the water is turned back on at the end of the project.  There is no 

money included to unclog a pipe if this happens and additional charges will occur.

General Plumbing Note:   Any new waste or supply lines will be plastic, not copper or 

galvanized.

Bathroom price for electrical: 

Bathroom price for electrical. Disconnect, remove and refeed any old wiring. Do not relocate

outlets but replace and keep in same location.  Provide and install two recessed, glimpse, with 

white trim, waterproof sconce lights in shower.  Fixtures have low profile housing being 4" deep. 

To be controlled with one ariadni AYCL-153P  (CFL/LED) dimmer switch.

Plumbing permit 

Furnish and install dens-shield backer behind tile surround 

Electrical Permit

Patching and skim coating plaster walls / ceilings

NOTE:  Battery operated smoke detector and CO by homeowner. Will all need to be 

functional and placed per code. Code requires each floor have one smoke detector. In 

addition, any bedroom needs a smoke detector. Also there must be a carbon monoxide 

detector within 10 feet of each bedroom. **If the rest of the home does not meet the above 

code, homeowner will be responsible to update or if homeowner prefers, Castle will perform 

updates and a change order will be issued**”

Re-configure existing drain from new poured shower pan. Provide and install new square,

brushed nickel floor drain cover. 

Basic Bath Insulation - Furnish and install R-13 to R21 batt insulation, depending on the cavity 

size, in the exterior walls and 4mil poly, foam window (if required) and foam ceiling/floor 

penetrations to code

NOTE:  For all home owner provided fixtures, there may be additional install costs for more 

complicated fixtures.  ALL light fixtures must be specified prior to contract signing and be 

UL listed to pass inspection.

Furnish and install a finished drain for a tiled shower pan and hook-up drain; 

Drain Allowance: $90.00

Manufacturer: Kohler

Model #:  Square model #K1-9136-?

Finish:

Specify device color: 

White, light almond, or ivory are standard.  PICK ONE

Specify switch style

Pole or Decora.  PICK ONE
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11 SF 616.69$                   678.36$                   

58 LF 651.49$                   716.63$                   

1 EA 364.25$                   400.68$                   

1 EA 654.50$                   719.95$                   

21 SF 2,188.46$                2,407.31$                

118 SF 2,809.88$                3,090.86$                

Subtotal - Category 19 7,869.36$                8,656.30$                

20. Millwork, Doors, Hardware

Subtotal - Category 20 -$                        -$                        

21. Cabinetry, Countertops and Appliances

Subtotal - Category 21 0.00$                       0.00$                       

22. Specialties

Subtotal - Category 22 -$                        -$                        

23. Flooring

Subtotal - Category 23 -$                        -$                        

24. Painting and Decorating

1 Note 0.00$                       0.00$                       

Subtotal - Category 24 0.00$                       0.00$                       

25. Clean Up and Debris Removal

1 EA 296.00$                   325.60$                   

0 Day -$                        -$                        

0 MO -$                        -$                        

0 DAYS -$                        -$                        

0 EA 0.00$                       0.00$                       

Furnish and install custom tiled shower floor (includes pouring base, waterproofing, and tile 

install);

$10/SF tile allowance; 

Recommended to chose tile 3x3 or smaller to allow for slope.  

Supplier:

Spec#/description:

Furnish and install tiled floating bench seat; 

Note - tile cost in the SF above

Furnish and install tiled niche in tub/shower area; 

Note - tile cost in the SF above

Disposal and clean-up - remove all site prep, wipe down and broom sweep area.  Haul all extra 

material off site.

Furnish and install accent tile, pattern TBD; 

Tile allowance $15.00/SF

Supplier:

Spec#/description:

Furnish and install ceramic tile shower surround for shower (3-sides);

Tile allowance $4.00/SF

Supplier:

Spec#/description:

Furnish and install bullnose tile, pattern TBD; 

Tile allowance $4.00/LF

Supplier:

Spec#/description:

St. Paul Daily street use permit for dumpster - Charged per day. Day 1-30 = $8/day.  Days 31-

120 = $10/day.  Weekends count too. If dumpster can be placed on driveway or lawn this can 

cost can be saved. 

NOTE:  If the dumpster is required to be moved for plowing or street cleaning, there will be 

additional charges for moving it and replacing it after the street work is complete.

ADD number of days, dumpster is estimated to be needed over 30 days 

Minneapolis daily street use permit for dumpster - Charged per 30 days.  If dumpster can be 

placed on driveway or lawn this can cost can be saved. 

NOTE:  If the dumpster is required to be moved for plowing or street cleaning, there will be 

additional charges for moving it and replacing it after the street work is complete.

NOTE:  Please note that when the homeowner is doing the painting, they are responsible for 

caulking, filling nail holes, and repairing minor wall and ceiling dings.  There will need to be 

a few rounds of touch-ups, due to the nature of construction, and that falls under the scope of 

the painter.

DUMPSTER NOTE:  If the dumpster is placed on the the street, and the city calls a snow 

emergency or street cleaning, there will be an additional $200 charge via a change order.  

Sometimes it will get moved, sometimes it will just get fined.  The charge is the same either way.
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1 EA 256.25$                   281.88$                   

Subtotal - Category 25 552.25$                   607.48$                   

Project Subtotal 14,434.15$              15,806.16$              

26. Project Management 1.00$ 923.79$                   1,016.16$                

27. Administrative Fees and Sales Tax Paid on Material Purchases 1.00$ 360.85$                   396.94$                   

28. Designer Oversight 1.00$ 216.51$                   238.16$                   

29. Overhead and Profit 1.00$ 2,020.78$                2,222.86$                

Grand Total** 17,956.08$              19,751.68$              

MN License # BC005657

448.90$                             Check or Cash 

Discount High 

2.5%*

 $     17,507.17 19,257.89$      

*Doesn't Apply to Bank Financing or loan process that requires Castle to receive payment directly from that 

entity after Castle has paid subcontractors and secured lien waivers.  In these instances Castle essentially acts as 

the financier for the project and incurs borrowing costs.  Exceptions include banks willing to follow Castle 

payment structure.

Check or Cash Discount Low 

2.5%*

493.79$       

**Important Notice** 

**This is only a ballpark guesstimate.  This does not represent actual prices, only a 

best guess based on Castle's past experiences.  There are still many unknowns that 

can affect pricing at this point.  

6 Yard mini roll-off dumpster - smaller truck for smaller places 2.5 ton maximum.  NOTE:  for 

30 days only.  Use line above for estimated days over 30 days
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